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Section 1. Letter of Invitation
Maputo, Mozambique
Date: 08 April 2016

INVITATION TO BID
Ref: ITB/002/2016
Dear Sir/Madam,
Subject: Rehabilitation of an Irrigation System, in Chibuto, Gaza province, Mozambique,
to improve agricultural productivity
The United Nations Development Programme (UNDP) hereby invites you to submit a Bid to
this Invitation to Bid (ITB) for the above-referenced subject.
This ITB includes the following documents:
Section 1 – This Letter of Invitation
Section 2 – Instructions to Bidders (including Data Sheet)
Section 3 – Schedule of Requirements and Technical Specifications
Section 4 – Bid Submission Form
Section 5 – Documents Establishing the Eligibility and Qualifications of the Bidder
Section 6 – Technical Bid Form
Section 7 – Price Schedule Form
Section 8 – Form for Bid Security
Section 9 – Form for Performance Security
Section 10 – Form for Advanced Payment Guarantee
Section 11 – Contract to be signed, including General Terms and Conditions
Your offer, comprising of a Technical Bid and Price Schedule, together in a sealed
envelope, should be submitted in accordance with Section 2.
You are kindly requested to submit an acknowledgment letter to UNDP to the following
address:
United Nations Development Programme
Mozambique Country Office
Av. Kenneth Kaunda 921/931
Maputo
Mozambique
Attention: Procurement Unit
procurement.mozambique@undp.org
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A pre-bidding conference is scheduled for 21th April, 2016 at 9:00am which will immediately
be followed by a site visit on the same day. The costs of visiting the site shall be at bidder’s own
expenses
The letter should be received by UNDP no later than 27 April 2016. The same letter should
advise whether your company intends to submit a Bid. If that is not the case, UNDP would
appreciate your indicating the reason, for our records.
If you have received this ITB through a direct invitation by UNDP, transferring this invitation
to another firm requires your written notification to UNDP of such transfer and the name of the
company to whom the invitation was forwarded.
Should you require further clarifications, kindly communicate with the contact person
identified in the attached Data Sheet as the focal point for queries on this ITB.
UNDP looks forward to receiving your Bid and thanks you in advance for your interest in
UNDP procurement opportunities.

Yours sincerely,

______________________
Leoncie Bucyana
UNDP Country Director, ai
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Section 2: Instruction to Bidders1
Definitions
a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission
Form, Technical Bid and Price Schedule and all other documentation attached thereto as
required by the ITB.
b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply
of goods and provision of related services requested by UNDP.
c) “Contract” refers to the legal instrument that will be signed by and between the UNDP
and the successful Bidder, all the attached documents thereto, including the General
Terms and Conditions (GTC) and the Appendices.
d) “Country” refers to the country indicated in the Data Sheet.
e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions
of the tendering process that are specific for the requirements of the ITB.
f) “Day” refers to calendar day.
g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment,
assets or merchandise that UNDP requires under this ITB.
h) “Government” refers to the Government of the country where the goods and related
services provided/rendered specified under the Contract will be delivered or undertaken.
i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders
with all information needed and procedures to be followed in the course of preparing their
Bid
j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by
UNDP for purposes of selecting the best supplier or service provider to fulfil the
requirement indicated in the Schedule of Requirements and Technical Specifications.
k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders.
l) “Material Deviation” refers to any contents or characteristics of the bid that is significantly
different from an essential aspect or requirement of the ITB, and (i) substantially alters
1

Note: this Section 2 - Instructions to Bidders shall not be modified in any way. Any necessary changes to address specific country
and project information shall be introduced only through the Data Sheet.
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the scope and quality of the requirements; (ii) limits the rights of UNDP and/or the
obligations of the offeror; and (iii) adversely impacts the fairness and principles of the
procurement process, such as those that compromise the competitive position of other
offerors.
m) “Schedule of Requirements and Technical Specifications” refers to the document included
in this ITB as Section 3 which lists the goods required by UNDP, their specifications, the
related services, activities, tasks to be performed, and other information pertinent to
UNDP’s receipt and acceptance of the goods.
n) “Services” refers to the entire scope of tasks related or ancillary to the completion or
delivery of the goods required by UNDP under the ITB.
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP
to prospective Bidders containing clarifications, responses to queries received from
prospective Bidders, or changes to be made in the ITB, at any time after the release of
the ITB but before the deadline for the submission of Bid.

A. GENERAL
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB). Bidders must
strictly adhere to all the requirements of this ITB. No changes, substitutions or other
alterations to the rules and provisions stipulated in this ITB may be made or assumed
unless it is instructed or approved in writing by UNDP in the form of Supplemental
Information to the ITB.
2. Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all
obligations stipulated by this ITB will be met and, unless specified otherwise, the Bidder
has read, understood and agreed to all the instructions in this ITB.
3. Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or
imply the acceptance of any Bid by UNDP. UNDP is under no obligation to award a
contract to any Bidder as a result of this ITB.
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud,
corruption, collusion, unethical practices, and obstruction. UNDP is committed to
preventing, identifying and addressing all acts of fraud and corrupt practices against
UNDP as well as third parties involved in UNDP activities. (See
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FIN
AL_june_2011.pdf and
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_pr
otest/ for full description of the policies)
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5. In responding to this ITB, UNDP requires all Bidders to conduct themselves in a
professional, objective and impartial manner, and they must at all times hold UNDP’s
interest’s paramount. Bidders must strictly avoid conflicts with other assignments or
their own interests, and act without consideration for future work. All Bidders found to
have a conflict of interest shall be disqualified. Without limitation on the generality of the
above, Bidders, and any of their affiliates, shall be considered to have a conflict of
interest with one or more parties in this solicitation process, if they:
5.1

Are, or have been associated in the past, with a firm or any of its affiliates which
have been engaged UNDP to provide services for the preparation of the design,
Schedule of Requirements and Technical Specifications, cost analysis/estimation,
and other documents to be used for the procurement of the goods and related
services in this selection process;
5.2 Were involved in the preparation and/or design of the programme/project related
to the goods and related services requested under this ITB; or
5.3 Are found to be in conflict for any other reason, as may be established by, or at
the discretion of, UNDP.
In the event of any uncertainty in the interpretation of what is potentially a conflict of
interest, Bidders must disclose the condition to UNDP and seek UNDP’s confirmation on
whether or not such conflict exists.
6. Similarly, the following must be disclosed in the Bid:
6.1 Bidders who are owners, part-owners, officers, directors, controlling shareholders, or
key personnel who are family of UNDP staff involved in the procurement functions
and/or the Government of the country or any Implementing Partner receiving the
goods and related services under this ITB; and
6.2 Others that could potentially lead to actual or perceived conflict of interest, collusion
or unfair competition practices.
Failure of such disclosure may result in the rejection of the Bid.
7. The eligibility of Bidders that are wholly or partly owned by the Government shall be
subject to UNDP’s further evaluation and review of various factors such as being
registered as an independent entity, the extent of Government ownership/share, receipt
of subsidies, mandate, access to information in relation to this ITB, and others that may
lead to undue advantage against other Bidders, and the eventual rejection of the Bid.
8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at
this link: http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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B. CONTENTS OF BID
9. Sections of Bid
Bidders are required to complete, sign and submit the following documents:
9.1 Bid Submission Cover Letter Form (see ITB Section 4);
9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB
Section 5);
9.3 Technical Bid (see prescribed form in ITB Section 6);
9.4 Price Schedule (see prescribed form in ITB Section 7);
9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see
prescribed Form in ITB Section 8);
9.6 Any attachments and/or appendices to the Bid (including all those specified under
the Data Sheet)
10. Clarification of Bid
10.1 Bidders may request clarification of any of the ITB documents no later than the
number of days indicated in the Data Sheet (DS no. 16) prior to the Bid submission
date. Any request for clarification must be sent in writing via courier or through
electronic means to the UNDP address indicated in the Data Sheet (DS no. 17).
UNDP will respond in writing, transmitted by electronic means and will transmit
copies of the response (including an explanation of the query but without identifying
the source of inquiry) to all Bidders who have provided confirmation of their
intention to submit a Bid.
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious
manner, but any delay in such response shall not cause an obligation on the part of
UNDP to extend the submission date of the Bid, unless UNDP deems that such an
extension is justified and necessary.
11. Amendment of Bid
11.1

At any time prior to the deadline for submission of Bid, UNDP may for any reason,
such as in response to a clarification requested by a Bidder, modify the ITB in the
form of a Supplemental Information to the ITB. All prospective Bidders will be
notified in writing of all changes/amendments and additional instructions
through Supplemental Information to the ITB and through the method specified
in the Data Sheet (DS No. 18).

11.2

In order to afford prospective Bidders reasonable time to consider the
amendments in preparing their Bid, UNDP may, at its discretion, extend the
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deadline for submission of Bid, if the nature of the amendment to the ITB justifies
such an extension.

C. PREPARATION OF BID
12. Cost
The Bidder shall bear any and all costs related to the preparation and/or submission of
the Bid, regardless of whether its Bid was selected or not. UNDP shall in no case be
responsible or liable for those costs, regardless of the conduct or outcome of the
procurement process.
13. Language
The Bid, as well as any and all related correspondence exchanged by the Bidder and
UNDP, shall be written in the language (s) specified in the Data Sheet (DS No. 4). Any
printed literature furnished by the Bidder written in a language other than the language
indicated in the Data Sheet, must be accompanied by a translation in the preferred
language indicated in the Data Sheet. For purposes of interpretation of the Bid, and in
the event of discrepancy or inconsistency in meaning, the version translated into the
preferred language shall govern. Upon conclusion of a contract, the language of the
contract shall govern the relationship between the contractor and UNDP.
14. Bid Submission Form
The Bidder shall submit the Bid Submission Form using the form provided in Section 4
of this ITB.
15. Technical Bid Format and Content
Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the
Technical Bid as follows:
15.1 Expertise of Firm/Organization – this section should provide details regarding
management structure of the organization, organizational capability/resources,
and experience of organization/firm, the list of projects/contracts (both completed
and on-going, both domestic and international) which are related or similar in
nature to the requirements of the ITB, manufacturing capacity of plant if Bidder is
a manufacturer, authorization from the manufacturer of the goods if Bidder is not
a manufacturer, and proof of financial stability and adequacy of resources to
complete the delivery of goods and provision of related services required by the ITB
(see ITB Clause 18 and DS No. 26 for further details). The same shall apply to any
other entity participating in the ITB as a Joint Venture or Consortium.
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15.2 Technical Specifications and Implementation Plan – this section should
demonstrate the Bidder’s response to the Schedule of Requirements and Technical
Specifications by identifying the specific components proposed; how each of the
requirements shall be met point by point; providing a detailed specification and
description of the goods required, plans and drawings where needed; the essential
performance characteristics, identifying the works/portions of the work that will be
subcontracted; a list of the major subcontractors, and demonstrating how the bid
meets or exceeds the requirements, while ensuring appropriateness of the bid to
the local conditions and the rest of the project operating environment during the
entire life of the goods provided. Details of technical bid must be laid out and
supported by an Implementation Timetable, including Transportation and Delivery
Schedule where needed, that is within the duration of the contract as specified in
the Data Sheet (DS noS. 29 and 30).
Bidders must be fully aware that the goods and related services that UNDP require
may be transferred, immediately or eventually, by UNDP to the Government
partners, or to an entity nominated by the latter, in accordance with UNDP’s
policies and procedures. All bidders are therefore required to submit the following
in their bids:
a) A statement of whether any import or export licenses are required in respect
of the goods to be purchased or services to be rendered, including any
restrictions in the country of origin, use or dual use nature of the goods or
services, including any disposition to end users;
b) Confirmation that the Bidder has obtained license of this nature in the past,
and have an expectation of obtaining all the necessary licenses, should their
bid be rendered the most responsive; and
c) Complete documentation, information and declaration of any goods
classified or may be classified as “Dangerous Goods”.
15.3 Management Structure and Key Personnel – This section should include the
comprehensive curriculum vitae (CVs) of key personnel that will be assigned to
support the implementation of the technical bid, clearly defining their roles and
responsibilities. CVs should establish competence and demonstrate qualifications
in areas relevant to the requirements of this ITB.
In complying with this section, the Bidder assures and confirms to UNDP that the
personnel being nominated are available to fulfil the demands of the Contract
during its stated full term. If any of the key personnel later becomes unavailable,
except for unavoidable reasons such as death or medical incapacity, among other
possibilities, UNDP reserves the right to render the Bid non-responsive. Any
deliberate substitution of personnel arising from unavoidable reasons, including
delay in the implementation of the project of programme through no fault of the
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Bidder, shall be made only with UNDP’s acceptance of the justification for
substitution, and UNDP’s approval of the qualification of the replacement who shall
be either of equal or superior credentials as the one being replaced.
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security
shall be included along with the Technical Bid. The Bid Security may be forfeited
by UNDP, and reject the Bid, in the event of any or any combination of the following
conditions:
a) If the Bidder withdraws its offer during the period of the Bid Validity specified
in the Data Sheet (DS no. 11), or;
b) If the Bid Security amount is found to be less than what is required by UNDP
as indicated in the Data Sheet (DS no. 9), or;
c) In the case the successful Bidder fails:
i.
ii.
iii.

to sign the Contract after UNDP has awarded it;
to comply with UNDP’s variation of requirement, as per ITB Clause 35;
or
to furnish Performance Security, insurances, or other documents that
UNDP may require as a condition to rendering effective the contract
that may be awarded to the Bidder.

16. Price Schedule
The Price Schedule shall be prepared using the attached standard form (Section 7). It
shall list all major cost components associated with the goods and related services, and
the detailed breakdown of such costs. All goods and services described in the Technical
Bid must be priced separately on a one-to-one correspondence. Any output and
activities described in the Technical Bid but not priced in the Price Schedule, shall be
assumed to be included in the prices of the items or activities, as well as in the final total
price of the bid.
17. Currencies
All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15).
However, where Bids are quoted in different currencies, for the purposes of comparison
of all Bid:
17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred
currency, in accordance with the prevailing UN operational rate of exchange on the
last day of submission of Bid; and
17.2 In the event that the Bid found to be the most responsive to the ITB requirement is
quoted in another currency different from the preferred currency as per Data Sheet
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(DS no. 15), then UNDP shall reserve the right to award the contract in the currency
of UNDP’s preference, using the conversion method specified above.
18. Documents Establishing the Eligibility and Qualifications of the Bidder
18.1 The Bidder shall furnish documentary evidence of its status as an eligible and
qualified vendor, using the forms provided under Section 5, Bidder Information
Forms. In order to award a contract to a Bidder, its qualifications must be
documented to UNDP’s satisfactions. These include, but are not limited to the
following:
a) That, in the case of a Bidder offering to supply goods under the Contract which
the Bidder did not manufacture or otherwise produce, the Bidder has been duly
authorized by the goods’ manufacturer or producer to supply the goods in the
country of final destination;
b) That the Bidder has the financial, technical, and production capability necessary
to perform the Contract; and
c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267
List or the UN Ineligibility List, nor in any and all of UNDP’s list of suspended
and removed vendors.
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are
found to have any of the following:
a) they have at least one controlling partner, director or shareholder in common;
or
b) any one of them receive or have received any direct or indirect subsidy from the
other/s; or
c) they have the same legal representative for purposes of this ITB; or
d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about, or
influence on the Bid of, another Bidder regarding this ITB process;
e) they are subcontractors to each other’s bid, or a subcontractor to one bid also
submits another Bid under its name as lead Bidder; or
f) an expert proposed to be in the bid of one Bidder participates in more than one
Bid received for this ITB process. This condition does not apply to
subcontractors being included in more than one Bid.
19. Joint Venture, Consortium or Association
If the Bidder is a group of legal entities that will form or have formed a joint venture,
consortium or association at the time of the submission of the Bid, they shall confirm in
their Bid that : (i) they have designated one party to act as a lead entity, duly vested with
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authority to legally bind the members of the joint venture jointly and severally, and this
shall be duly evidenced by a duly notarized Agreement among the legal entities, which
shall be submitted along with the Bid; and (ii) if they are awarded the contract, the
contract shall be entered into, by and between UNDP and the designated lead entity,
who shall be acting for and on behalf of all entities that comprise the joint venture.
After the bid has been submitted to UNDP, the lead entity identified to represent the
joint venture shall not be altered without the prior written consent of
UNDP. Furthermore, neither the lead entity nor the member entities of the joint venture
can:
a) Submit another Bid, either in its own capacity; nor
b) As a lead entity or a member entity for another joint venture submitting another
Bid.
The description of the organization of the joint venture/consortium/association must
clearly define the expected role of each of the entity in the joint venture in delivering the
requirements of the ITB, both in the bid and in the Joint Venture Agreement. All entities
that comprise the joint venture shall be subject to the eligibility and qualification
assessment by UNDP.
Where a joint venture is presenting its track record and experience in a similar
undertaking as those required in the ITB, it should present such information in the
following manner:
a) Those that were undertaken together by the joint venture; and
b) Those that were undertaken by the individual entities of the joint venture
expected to be involved in the performance of the services defined in the ITB.
Previous contracts completed by individual experts working privately but who are
permanently or were temporarily associated with any of the member firms cannot be
claimed as the experience of the joint venture or those of its members, but should only
be claimed by the individual experts themselves in their presentation of their individual
credentials.
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers
the best value for money, UNDP shall award the contract to the joint venture, in the
name of its designated lead entity, who shall sign the contract for and on behalf of all the
member entities.
20. Alternative Bid
Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not
be considered. Where the conditions for its acceptance are met, or justifications are
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clearly established, UNDP reserves the right to award a contract based on an alternative
bid.
21. Validity Period
21.1 Bid shall remain valid for the period specified in the Data Sheet (DS no. 8),
commencing on the submission deadline date also indicated in the Data Sheet (DS
no. 21). A Bid valid for a shorter period shall be immediately rejected by UNDP and
rendered non-responsive.
21.2 In exceptional circumstances, prior to the expiration of the Bid validity period,
UNDP may request Bidders to extend the period of validity of their Bid. The request
and the responses shall be made in writing, and shall be considered integral to the
Bid.
22. Bidder’s Conference
When appropriate, a Bidder’s conference will be conducted at the date, time and location
specified in the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Nonattendance, however, shall not result in disqualification of an interested Bidder. Minutes
of the Bidder’s conference will be either posted on the UNDP website, or disseminated
to the individual firms who have registered or expressed interest with the contract,
whether or not they attended the conference. No verbal statement made during the
conference shall modify the terms and conditions of the ITB unless such statement is
specifically written in the Minutes of the Conference, or issued/posted as an amendment
in the form of a Supplemental Information to the ITB.

D. SUBMISSION AND OPENING OF BID
23. Submission
23.1 The Technical Bid and the Price Schedule must be submitted together and sealed
together in one and the same envelope, delivered either personally, by courier, or
by electronic method of transmission. If submission will not be done by electronic
means, the Technical Bid and Price Schedule must be sealed together in an
envelope whose external side must:
a) Bear the name of the Bidder;
b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and
c) Bear a warning not to open before the time and date for Bid opening as
specified in the Data Sheet (DS no. 24).
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If the envelope is not sealed nor labeled as required, the Bidder shall assume the
responsibility for the misplacement or premature opening of Bid due to improper
sealing and labeling by the Bidder.
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos.
22 and 23). When the Bid is expected to be in transit for more than 24 hours, the
Bidder must ensure that sufficient lead time has been provided in order to comply
with UNDP’s deadline for submission. UNDP shall indicate for its record that the
official date and time of receiving the Bid is the actual date and time when the said
Bid has physically arrived at the UNDP premises indicated in the Data Sheet (DS
no. 20).
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy
of the Bid, in separate sealed envelopes, duly marking each of the envelopes as
“Original Bid” and the others as “Copy of Bid”. The two envelopes, consisting of
original and copies, shall then be sealed in an outer envelope. The number of copies
required shall be as specified in the Data Sheet (DS no. 19). In the event of any
discrepancy between the contents of the “Original Bid” and the “Copy of Bid”, the
contents of the original shall govern. The original version of the Bid shall be signed
or initialed by the Bidder or person(s) duly authorized to commit the Bidder on
every page. The authorization shall be communicated through a document
evidencing such authorization issued by the highest official of the firm, or a Power
of Attorney, accompanying the Bid.
23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself,
implies that the Bidder accepts the General Contract Terms and Conditions of
UNDP as attached hereto as Section 11.
24. Deadline for Submission of Bid and Late Bids
Bid must be received by UNDP at the address and no later than the date and time
specified in the Data Sheet (DS no. 20 and 21).
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid.
Any Bid received by UNDP after the deadline for submission of Bid shall be declared late,
rejected, and returned unopened to the Bidder.
25. Withdrawal, Substitution, and Modification of Bid
25.1

Bidders are expected to have sole responsibility for taking steps to carefully
examine in detail the full consistency of its Bid to the requirements of the ITB,
keeping in mind that material deficiencies in providing information requested by
UNDP, or lack clarity in the description of goods and related services to be
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provided, may result in the rejection of the Bid. The Bidder shall assume any
responsibility regarding erroneous interpretations or conclusions made by the
Bidder in the course of understanding the ITB out of the set of information
furnished by UNDP.
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted
by sending a written notice in accordance with ITB Clause 23, duly signed by an
authorized representative, and shall include a copy of the authorization (or a
Power of Attorney). The corresponding substitution or modification of the Bid
must accompany the respective written notice. All notices must be received by
UNDP prior to the deadline for submission and submitted in accordance with ITB
Clause 23 (except that withdrawal notices do not require copies). The respective
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” or
MODIFICATION”.
25.3

Bid requested to be withdrawn shall be returned unopened to the Bidders.

25.4 No Bid may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Bid and the expiration of the period of Bid validity
specified by the Bidder on the Bid Submission Form or any extension thereof.
26. Bid Opening
UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at
least two (2) members. If electronic submission is permitted, any specific electronic Bid
opening procedures shall be as specified in the Data Sheet (DS no. 23).
The Bidders’ names, modifications, withdrawals, the condition of the envelope
labels/seals, the number of folders/files and all other such other details as UNDP may
consider appropriate, will be announced at the opening. No Bid shall be rejected at the
opening stage, except for late submission, for which the Bid shall be returned unopened
to the Bidder.
27. Confidentiality
Information relating to the examination, evaluation, and comparison of Bid, and the
recommendation of contract award, shall not be disclosed to Bidders or any other
persons not officially concerned with such process, even after publication of the contract
award.
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison
of the Bid or contract award decisions may, at UNDP’s decision, result in the rejection of
its Bid.
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In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for
a debriefing. The purpose of the debriefing is discussing the strengths and weaknesses
of the Bidder’s submission, in order to assist the Bidder in improving the bid presented
to UNDP. The content of other bid and how they compare to the Bidder’s submission
shall not be discussed.
E. EVALUATION OF BID
28. Preliminary Examination of Bid
UNDP shall examine the Bid to determine whether they are complete with respect to
minimum documentary requirements, whether the documents have been properly
signed, whether or not the Bidder is in the UN Security Council 1267/1989 Committee's
list of terrorists and terrorist financiers, and in UNDP’s list of suspended and removed
vendors, and whether the Bid are generally in order, among other indicators that may be
used at this stage. UNDP may reject any Bid at this stage.
29. Evaluation of Bid
29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the
UNDP General Terms and Conditions and Special Conditions have been accepted by
the Bidder without any deviation or reservation.
29.2 The evaluation team shall review and evaluate the Bids on the basis of their
responsiveness to the Schedule of Requirements and Technical Specifications and
other documentation provided, applying the procedure indicated in the Data Sheet
(DS No. 25). Absolutely no changes may be made by UNDP in the criteria after all
Bids have been received.
29.1 UNDP reserves the right to undertake a post-qualification exercise, aimed at
determining, to its satisfaction the validity of the information provided by the
Bidder. Such post-qualification shall be fully documented and, among those that
may be listed in the Data Sheet (DS No.33), may include, but need not be limited to,
all or any combination of the following:
a) Verification of accuracy, correctness and authenticity of the information provided
by the bidder on the legal, technical and financial documents submitted;
b) Validation of extent of compliance to the ITB requirements and evaluation criteria
based on what has so far been found by the evaluation team;
c) Inquiry and reference checking with Government entities with jurisdiction on the
bidder, or any other entity that may have done business with the bidder;
d) Inquiry and reference checking with other previous clients on the quality of
performance on on-going or previous contracts completed;
e) Physical inspection of the bidder’s plant, factory, branches or other places where
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business transpires, with or without notice to the bidder;
f) Testing and sampling of completed goods similar to the requirements of UNDP,
where available; and
g) Other means that UNDP may deem appropriate, at any stage within the selection
process, prior to awarding the contract.
30. Clarification of Bid
To assist in the examination, evaluation and comparison of bids, UNDP may, at its
discretion, ask any Bidder to clarify its Bid.
UNDP’s request for clarification and the Bidder’s response shall be in writing.
Notwithstanding the written communication, no change in the prices or substance of the
Bid shall be sought, offered, or permitted, except to provide clarification, and confirm
the correction of any arithmetic errors discovered by UNDP in the evaluation of the Bid,
in accordance with ITB Clause 35.
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a
response to a request by UNDP, shall not be considered during the review and evaluation
of the Bid.
31. Responsiveness of Bid
UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid
itself.
A substantially responsive Bid is one that conforms to all the terms, conditions, and
specifications of the ITB without material deviation, reservation, or omission.
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not
subsequently be made responsive by the Bidder by correction of the material deviation,
reservation, or omission.
32. Nonconformities, Reparable Errors and Omissions
32.3 Provided that a Bid is substantially responsive, UNDP may waive any nonconformities or omissions in the Bid that, in the opinion of UNDP, do not constitute
a material deviation.
32.4Provided that a Bid is substantially responsive, UNDP may request the Bidder to
submit the necessary information or documentation, within a reasonable period of
time, to rectify nonmaterial nonconformities or omissions in the Bid related to
documentation requirements. Such omission shall not be related to any aspect of
the price of the Bid. Failure of the Bidder to comply with the request may result in
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the rejection of its Bid.
32.5 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical
errors as follows:
a) if there is a discrepancy between the unit price and the line item total that is
obtained by multiplying the unit price by the quantity, the unit price shall prevail
and the line item total shall be corrected, unless in the opinion of UNDP there is
an obvious misplacement of the decimal point in the unit price, in which case the
line item total as quoted shall govern and the unit price shall be corrected;
b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and
c) if there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error,
in which case the amount in figures shall prevail subject to the above.
32.6

If the Bidder does not accept the correction of errors made by UNDP, its Bid shall
be rejected.

F. AWARD OF CONTRACT
33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid
33.1

UNDP reserves the right to accept or reject any Bid, to render any or all of the
Bids as non-responsive, and to reject all Bids at any time prior to award of
contract, without incurring any liability, or obligation to inform the affected
Bidder(s) of the grounds for UNDP’s action. Furthermore, UNDP is not obligated
to award the contract to the lowest price offer.

33.2

UNDP shall also verify, and immediately reject their respective Bid, if the Bidders
are found to appear in the UN’s Consolidated List of Individuals and Entities with
Association to Terrorist Organizations, in the List of Vendors Suspended or
Removed from the UN Secretariat Procurement Division Vendor Roster, the UN
Ineligibility List, and other such lists that as may be established or recognized by
UNDP policy on Vendor Sanctions. (See
http://www.undp.org/content/undp/en/home/operations/procurement/procure
ment_protest/

34. Award Criteria
Prior to expiration of the period of Bid validity, UNDP shall award the contract to the
qualified and eligible Bidder that is found to be responsive to the requirements of the
Schedule of Requirements and Technical Specification, and has offered the lowest price
(See DS No. 32).
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35. Right to Vary Requirements at the Time of Award
At the time of award of Contract, UNDP reserves the right to vary the quantity of the
goods and/or related services, by up to a maximum twenty-five per cent (25%) of the
total offer, without any change in the unit price or other terms and conditions.
36. Contract Signature
Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder
shall sign and date the Contract and return it to UNDP.
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and
this provision shall constitute sufficient grounds for the annulment of the award, and
forfeiture of the Bid Security if any, and on which event, UNDP may award the Contract
to the Bidder with the second highest rated Bid, or call for new Bid.
37. Performance Security
A performance security, if required, shall be provided in the amount and form provided
in Section 9 and by the deadline indicated in the Data Sheet (DS no. 14), as applicable.
Where a Performance Security will be required, the submission of the said document,
and the confirmation of its acceptance by UNDP, shall be a condition for the effectivity
of the Contract that will be signed by and between the successful Bidder and UNDP.
38. Bank Guarantee for Advanced Payment
Except when the interests of UNDP so require, it is the UNDP’s preference to make no
advanced payment(s) on contracts (i.e., payments without having received any outputs).
In the event that the Bidder requires an advanced payment upon contract signature, and
if such request is duly accepted by UNDP, and the said advanced payment exceeds 20%
of the total Bid price, or exceed the amount of USD 30,000, UNDP shall require the Bidder
to submit a Bank Guarantee in the same amount as the advanced payment. A bank
guarantee for advanced payment shall be furnished in the form provided in Section 10.
39. Vendor Protest
UNDP’s vendor protest procedure provides an opportunity for appeal to those persons
or firms not awarded a purchase order or contract through a competitive procurement
process. In the event that a Bidder believes that it was not treated fairly, the following
link provides further details regarding UNDP vendor protest procedures:
http://www.undp.org/procurement/protest.shtml.
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DATA SHEET2
The following data for the supply of goods and related services shall complement / supplement
the provisions in the Instruction to Bidders. In the case of a conflict between the Instruction to
Bidders and the Data Sheet, the provisions in the Data Sheet shall prevail.
Cross Ref.
DS to
No. Instructio
ns

Data

Specific Instructions / Requirements
Rehabilitation of an Irrigation System, in
Chibuto, Gaza province, Mozambique, to
improve agricultural productivity

1

Project Title:

2

Title of Goods/Services/Work
Procurement for Civil Works
Required:

3

Country:

4

Minimum Qualifying Criteria
(Clauses 9.1 & 9.2)

Mozambique
All items under this clause are required to be
submitted by the bidders including:
(a) Valid registration certificate to trade in
Mozambique as a construction firm (Alvará
de construção válido. Minimo, 4a Classe).
(b) List and value of projects performed for
the last 3 years with similar nature and
complexity, plus client’s contact details
who may be contacted for further
information on those contracts. A
minimum number of 3 contracts,
implemented over the past 7 years, of a
similar nature and complexity must be
executed by the contractor (to comply with
this requirement, work cited should be at
least 70 percent complete);
(c) List and value of on-going projects with
contact details of clients and current
percentage completion of each ongoing
project.

2

All DS number entries in the Data Sheet are cited as references in the Instructions to Bidders. All DS Nos.
corresponding to a Data must not be modified. Only information on the 3 rd column may be modified by the user. If
the information does not apply, the 3rd column must state “n/a” but must not be deleted.
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(d) Information regarding any litigation,
current or during the last five years, in
which the Bidder was/is involved, the
parties concerned, and the disputed
amounts and awards thereof.
(e) CVs for key personal proposed for this
project, as per minimum stated below
C.13

Language of the Bid:

☒ English

5

C.20

Conditions for Submitting
Bid for Parts or sub-parts of
the Total Requirements

☒ Not allowed

6

C.20

Conditions for Submitting
Alternative Bid

☒ Shall not be considered

7

C.22

A pre-Bid conference will be
held on:

N/A

8

C.21.1

Period of Bid Validity
commencing on the
submission date

☐ 60 days
☐ 90 days
☒ 120 days

9

B.9.5
C.15.4 b)

Bid Security

☒ Required
Amount: 15% of contract/proposal value
Form: Bank Guarantee

Acceptable forms of Bid
Security 3

☒ Bank Guarantee (See Section 8 for
template)

4

10

11

12

B.9.5

B.9.5
C.15.4 a)

Validity of Bid Security

Advanced Payment upon
signing of contract

and/or

☒ Portuguese

Minimum of 90 days from the last day of Bid
submission.
Bid Security of unsuccessful Bidders shall be
returned.
☒ Allowed up to a maximum of 15 % of
contract4

3

Surety bonds or other instruments issued by non-bank Financial Institutions are least preferred by UNDP. Unless stated
otherwise, they shall be considered unacceptable to UNDP.
4
If the advanced payment that the Bidder will submit will exceed 20% of the Price Offer, or will exceed the amount of USD
30,000, the Bidder must submit an Advanced Payment Security in the same amount as the advanced payment, using the form
and contents of the document in Section 10
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Liquidated Damages

☒ Will be imposed under the following
conditions:
Percentage of contract price per day of
delay:______
Max. no. of days of delay :30 days
Next course of action : Legal

F.37

Performance Security

☒ Not Required

C.17
C.17.2

Preferred Currency of Bid
and Method for Currency
conversion

☒ United States Dollars (US$)
☒ Meticais
Reference date for determining UN Operational
Exchange Rate : 46.5MZn/1$

B.10.1

Deadline for submitting
requests for clarifications/
questions

5 days before the submission date.

B.10.1

Contact Details for
submitting
clarifications/questions5

Focal Person in UNDP:
procurement.mozambique@undp.org
Cc: mauro.salia@undp.org /
etelvina.martins@undp.org
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B.11.1

Manner of Disseminating
Supplemental Information to
☒ Direct communication to prospective
the ITB and
Bidders by email or fax
responses/clarifications to
queries

19

D.23.3

No. of copies of Bid that
must be submitted

Original: 1
Copies : 1

20

D.23.1 b)
D.23.2
D.24

Bid submission address

UNDP Mozambique (Av. Kenneth Kaunda 921 –
Maputo – Mozambique)

21

C.21.1
D.24

Deadline of Bid Submission

22

D.23.2

Manner of Submitting Bid

13

14

15

16

17

Date and Time:
May 2, 2016 12:30 PM

☒ Courier/Hand Delivery

5 This contact person and address is officially designated by UNDP. If inquiries are sent to other person/s or address/es, even if

they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was officially received.
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23

D.23.2
D.26

Conditions and Procedures
for electronic submission and N/A
opening, if allowed
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D.23.1 c)

Date, time and venue for
opening of Bid

N/A

Evaluation method to be
used in selecting the most
responsive Bid

☒ Lowest price offer of technically
qualified/responsive Bid

25
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C.15.1

Required Documents that
must be Submitted to
Establish Qualification of
Bidders (In “Certified True
Copy” form only)

☒ Company Profile, which should not exceed
fifteen (15) pages, including printed brochures
and product catalogues relevant to the
goods/services being procured
☒ Members of the Governing Board and their
Designations duly certified by the Corporate
Secretary, or its equivalent document if Bidder
is not a corporation
☒ List of Shareholders and Other Entities
Financially Interested in the Firm owning 5% or
more of the stocks and other interests, or its
equivalent if Bidder is not a corporation
☒ Tax Registration/Payment Certificate
issued by the Internal Revenue Authority
evidencing that the Bidder is updated with its
tax payment obligations, or Certificate of Tax
exemption, if any such privilege is enjoyed by
the Bidder
☒ Certificate of Registration of the business,
including Articles of Incorporation, or
equivalent document if Bidder is not a
corporation
☒ Trade name registration papers, if
applicable
☒ Local Government permit to locate and
operate in the current location of office or
factory
☒ Statement of Satisfactory Performance
from the Top [indicate number] Clients in terms
of Contract Value the past [Cartas
Abonatórias]
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☒ List of Bank References (Name of Bank,
Location, Contact Person and Contact Details)
☒ All information regarding any past and
current litigation during the last five (5) years,
in which the bidder is involved, indicating the
parties concerned, the subject of the litigation,
the amounts involved, and the final resolution
if already concluded. [Certidão de Quitação –
INSS, DGI]

27

Other documents that may
be Submitted to Establish
Eligibility

A) No mínimo alvará de classe 4 actualizado
pelas instituições competentes; B)
Documentação legal de registo da actividade,
impostos e segurança social actualizada; C)
Possuir no mínimo de cinco (5) anos de
experiência comprovada satisfatória e deve
mostrar a prova antes do início do trabalho
que ele vai manter uma equipe qualificada do
pessoal profissional ao longo da duração do
trabalho. Quando solicitado, o prestador de
serviço deve fornecer uma lista dos últimos
três serviços comparáveis, incluindo, nome e
localização, especificando o proprietário /
projecto, as datas de início / término e valor do
trabalho. D) Pessoal permanente qualificado,
pessoal temporário qualificado conforme
definido pela lei de trabalho vigente no país.
Aprendizes podem ser utilizados desde que
trabalhem sob supervisão directa de um
trabalhador permanente ou temporário
qualificado para o serviço específico, de acordo
com a lei de trabalho. E) Capacidade de
cumprir prazos, resolver problemas, trabalhar
tanto de forma independente e como parte de
uma equipe; F) Demonstrar conhecimento dos
códigos locais de construção, requisitos de
segurança no trabalho e procedimentos das
agências governamentais; G) Experiência em
gestão de pequenas e grandes projectos de
construção desde o início da concepção do
projecto até ao fechamento.
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28

C.15

Structure of the Technical
Bid and List of Documents to [Click here to insert list]
be Submitted

29

C.15.2

Latest Expected date for
commencement of Contract

30

C.15.2

Maximum Expected duration Depending on Bidders proposal as per site
of contract
survey (maximum 4 months)

31

32

33

6

F.34

E.29

TBD

UNDP will award the
contract to:

☒ One Bidder only

Criteria for the Award and
Evaluation of Bid

Award Criteria
☒ Compliance on the following qualification
requirements:
Bid Evaluation Criteria6
☒ Minimum no. of years of experience in
similar contracts: [indicate number];
☒ Full compliance of Bid to the Technical
Requirements;
☒ Appropriateness of the Implementation
Timetable to Project Schedule;
☒ Qualification of the Team Leader to directly
coordinate with UNDP [specify details];
☒ Qualification of all other personnel to be
assigned to the contract [specify details]

Post qualification Actions

☒ Verification of accuracy, correctness and
authenticity of the information provided by
the bidder on the legal, technical and financial
documents submitted;
☒ Validation of extent of compliance to the
ITB requirements and evaluation criteria based
on what has so far been found by the
evaluation team;
☒ Inquiry and reference checking with other
previous clients on the quality of performance
on ongoing or previous contracts completed;
☒ Physical inspection of the bidder’s plant,
factory, branches or other places where

Pls. reconcile and ensure consistency with the contents of the Technical Specifications
25

business transpires, with or without notice to
the bidder;
34

Conditions for Determining
Contract Effectivity

35

Other Information Related to applicable indirect taxes;
TORs are provided as per Annex I;
the ITB7

☒ UNDP’s receipt of Performance Bond
Financial Bids must be inclusive of VAT and other

Bill of Quantities are provided as per Annex II;

7

Where the information is available in the web, a URL for the information may simply be provided.
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Section 3a: Schedule of Requirements and Technical Specifications

Item/s to
be
Supplied8

8

Quantity Description/Specifications
of Goods

Related
Services

Delivery
Other
Date
Information

Clustering items by lots, if any, is recommended, especially if partial bids will be allowed.
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Section 3b: Related Services

Further to the Schedule of Requirements in the preceding Table, Bidders are requested
to take note of the following additional requirements, conditions, and related services
pertaining to the fulfillment of the requirements: [check the condition that applies to this ITB,
delete the entire row if condition is not applicable to the goods being procured]
Exact Address of
Delivery/Installation Location
Inspection upon delivery
Technical Support
Requirements
Payment Terms (max.
advanced payment is 20% of
total price as per UNDP policy)
Conditions for Release of
Payment

Vila do Milénio de Chibuto
Report from the Fiscal work
As per Technical Specifications (Annex V)
☒ Max of 15% upon issuance of PO and the rest within 30
days from UNDP’s acceptance of goods as specified and
receipt of invoice
☒ Others As per deliverables payment structure
☒ Others Certificate of Payment

28

Section 4: Bid Submission Form9
(This should be written in the Letterhead of the Bidder. Except for indicated fields, no
changes may be made in this template.)
Insert: Location
Insert: Date
To:

[insert: Name and Address of UNDP focal point]

Dear Sir/Madam:
We, the undersigned, hereby offer to supply the goods and related services required for
[insert: title of goods and services required as per ITB]in accordance with your Invitation to Bid
dated Insert: bid date. We are hereby submitting our Bid, which includes the Technical Bid and
Price Schedule.
We hereby declare that:
a) All the information and statements made in this Bid are true and we accept that any
misrepresentation contained in it may lead to our disqualification;
b) We are currently not on the removed or suspended vendor list of the UN or other such
lists of other UN agencies, nor are we associated with, any company or individual
appearing on the 1267/1989 list of the UN Security Council;
c) We have no outstanding bankruptcy or pending litigation or any legal action that
could impair our operation as a going concern; and
d) We do not employ, nor anticipate employing, any person who is or was recently
employed by the UN or UNDP.
We confirm that we have read, understood and hereby fully accept the Schedule of
Requirements and Technical Specifications describing the duties and responsibilities required of
us in this ITB, and the General Terms and Conditions of UNDP’s Standard Contract for this ITB.
We agree to abide by this Bid for [insert: period of validity as indicated in Data Sheet].
We undertake, if our Bid is accepted, to initiate the supply of goods and provision of
related services not later than the date indicated in the Data Sheet.
We fully understand and recognize that UNDP is not bound to accept this Bid, that we
shall bear all costs associated with its preparation and submission, and that UNDP will in no case
be responsible or liable for those costs, regardless of the conduct or outcome of the evaluation.

9

No deletion or modification may be made in this form. Any such deletion or modification may lead to
the rejection of the Bid.
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We remain,
Yours sincerely,
Authorized Signature [In full and initials]:
Name and Title of Signatory:
Name of Firm:
Contact Details:

[Please mark this letter with your corporate seal, if available]
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Section 5: Documents Establishing the Eligibility and Qualifications of the Bidder
Bidder Information Form10
Date: [insert date (as day, month and year] of Bid Submission]
ITB No.: [insert number of bidding process]
Page ________of ________ pages
1. Bidder’s Legal Name [insert Bidder’s legal name]
2. In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in
JV]
3. Actual or intended Country/ies of Registration/Operation: [insert actual or intended
Country of Registration]
4. Year of Registration in its Location: [insert Bidder’s year of registration]
5. Countries of Operation

6. No. of staff in each
Country

7.Years of Operation in each
Country

8. Legal Address/es in Country/ies of Registration/Operation:[insert Bidder’s legal address in
country of registration]
9. Value and Description of Top three (3) Biggest Contract for the past five (5) years
10. Latest Credit Rating (Score and Source, if any)
11. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating
current status and outcomes, if already resolved.
12. Bidder’s Authorized Representative Information
Name: [insert Authorized Representative’s name]
Address: [insert Authorized Representative’s Address]
Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]
13. Are you in the UNPD List 1267.1989 or UN Ineligibility List? ☐ YES or ☐ NO

10 The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations

to its format shall be permitted and no substitutions shall be accepted.
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14. Attached are copies of original documents of:
☐ All eligibility document requirements listed in the Data Sheet
☐ If Joint Venture/Consortium – copy of the Memorandum of
Understanding/Agreement or Letter of Intent to form a JV/Consortium, or
Registration of JV/Consortium, if registered
☐ If case of Government corporation or Government-owned/controlled entity,
documents establishing legal and financial autonomy and compliance with
commercial law.

Joint Venture Partner Information Form (if Registered)11
Date: [insert date (as day, month and year) of Bid Submission]
ITB No.: [insert number of bidding process]
Page ________ of ________ pages
1. Bidder’s Legal Name: [insert Bidder’s legal name]
2. JV’s Party legal name: [insert JV’s Party legal name]
3. JV’s Party Country of Registration: [insert JV’s Party country of registration]
4. Year of Registration: [insert Party’s year of registration]
5. Countries of Operation

6. No. of staff in each
Country

7.Years of Operation in each
Country

8. Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in
country of registration]
9. Value and Description of Top three (3) Biggest Contract for the past five (5) years

10. Latest Credit Rating (if any): Click here to enter text.

. Apart from providing additional information, no alterations
to its format shall be permitted and no substitutions shall be accepted.
11 The Bidder shall fill in this Form in accordance with the instructions
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1.

Brief description of litigation history (disputes, arbitration, claims, etc.), indicating
current status and outcomes, if already resolved. Click here to enter text.

13. JV’s Party Authorized Representative Information
Name: [insert name of JV’s Party authorized representative]
Address: [insert address of JV’s Party authorized representative]
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized
representative]
Email Address: [insert email address of JV’s Party authorized representative]
14. Attached are copies of original documents of: [check the box(es) of the attached original
documents]
☐ All eligibility document requirements listed in the Data Sheet
☐ Articles of Incorporation or Registration of firm named in 2.
☐ In case of government owned entity, documents establishing legal and financial
autonomy and compliance with commercial law.
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Section 6: Technical Bid Form12
RENOVATION OF UNDP COMPOUND_SÉRGIO VIEIRA DE MELLO BUILDING (SVM –
DISPENSÁRIO DAS NAÇÕES UNIDAS)
Name of Bidding Organization /
Firm:
Country of Registration:
Name of Contact Person for this
Bid:
Address:
Phone / Fax:
Email:
SECTION 1: EXPERTISE OF FIRM/ ORGANISATION
This section should fully explain the Bidder’s resources in terms of personnel and facilities
necessary for the performance of this requirement.

1.1 Brief Description of Bidder as an Entity: Provide a brief description of the organization
/ firm submitting the Bid, its legal mandates/authorized business activities, the year and
country of incorporation, and approximate annual budget, etc. Include reference to
reputation, or any history of litigation and arbitration in which the organisation / firm has
been involved that could adversely affect or impact the delivery of goods and/or
performance of related services, indicating the status/result of such litigation/arbitration.

1.2. Financial Capacity: Based on the latest Audited Financial Statement (Income
Statement and Balance Sheet) describe the financial capacity (liquidity, stand-by credit
lines, etc.) of the bidder to engage into the contract. Include any indication of credit rating,
industry rating, etc.

1.3. Track Record and Experiences: Provide the following information regarding corporate
experience within at least the last five (5) years which are related or relevant to those
required for this Contract.

12

Technical Bids not submitted in this format may be rejected.
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Name
of
project

Client

Contract
Value

Period
of
activity

Types of
activities
undertaken

Status or
Date
Completed

References
Contact
Details (Name,
Phone, Email)

SECTION 2 - SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED
SERVICES
This section should demonstrate the Bidder’s responsiveness to the specification by identifying
the specific components proposed, addressing the requirements, as specified, point by point;
providing a detailed description of the essential performance characteristics proposed; and
demonstrating how the proposed bid meets or exceeds the specifications.
2.1. Scope of Supply: Please provide a detailed description of the goods to be supplied,
indicating clearly how they comply with the technical specifications required by the ITB (see
below table); describe how the organisation/firm will supply the goods and any related
services, keeping in mind the appropriateness to local conditions and project environment.

Item
No.

Description/
Specification of
Goods

Source/
Manufactur
er

Countr
y of
Origin

Qty

Quality Certificate/
Export Licences, etc.
(indicate all that
applies and if
attached)

A supporting document with full details may be annexed to this section
2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the
Bidder’s internal technical and quality assurance review mechanisms, all the appropriate
quality certificates, export licenses and other documents attesting to the superiority of the
quality of the goods and technologies to be supplied.
2.3. Reporting and Monitoring: Please provide a brief description of the mechanisms
proposed for this project for reporting to the UNDP and partners, including a reporting
schedule.
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2.4. Subcontracting: Explain whether any work would be subcontracted, to whom, how
much percentage of the work, the rationale for such, and the roles of the proposed subcontractors. Special attention should be given to providing a clear picture of the role of
each entity and how everyone will function as a team.
2.5. Risks / Mitigation Measures: Please describe the potential risks for the
implementation of this project that may impact achievement and timely completion of
expected results as well as their quality. Describe measures that will be put in place to
mitigate these risks.
2.6 Implementation Timelines: The Bidder shall submit a Gantt Chart or Project Schedule
indicating the detailed sequence of activities that will be undertaken and their
corresponding timing.
2.7. Partnerships (Optional): Explain any partnerships with local, international or other
organizations that are planned for the implementation of the project. Special attention
should be given to providing a clear picture of the role of each entity and how everyone will
function as a team. Letters of commitment from partners and an indication of whether
some or all have successfully worked together on other previous projects is encouraged.
2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be
applied in this project to prevent the misuse of funds. Describe the financial controls that
will be put in place.
2.9 Statement of Full Disclosure: This is intended to disclose any potential conflict in
accordance with the definition of “conflict” under Section 4 of this document, if any.
2.10 Other: Any other comments or information regarding the bid and its implementation.
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SECTION 3: PERSONNEL
3.1 Management Structure: Describe the overall management approach toward planning
and implementing the contract. Include an organization chart for the management of the
contract, if awarded.
3.2 Staff Time Allocation: Provide a spreadsheet will be included to show the activities of
each personnel involved in the implementation of the contract. Where the expertise of the
personnel is critical to the success of the contract, UNDP will not allow substitution of
personnel whose qualifications had been reviewed and accepted during the bid evaluation.
(If substitution of such personnel is unavoidable, substitution or replacement will be subject
to the approval of UNDP. No increase in costs will be considered as a result of any
substitution).
3.3 Qualifications of Key Personnel. Provide the CVs for key personnel (Team Leader,
Managerial and general staff) that will be provided to support the implementation of this
project. CVs should demonstrate qualifications in area of expertise relevant to the Contract.
Please use the format below:
Name:
Role in Contract Implementation:
Nationality:
Contact information:
Countries of Relevant Work
Experience:
Language Skills:
Education and other Qualifications:
Summary of Experience: Highlight experience in the region and on similar projects.
Relevant Experience (From most recent):
Period: From – To

e.g. June 2010-January 2011
Etc.
Etc.
References (minimum of 3):

Name of activity/ Project/
funding organisation, if
applicable:

Job Title and Activities
undertaken/Description of
actual role performed:

Name
Designation
Organization
Contact Information – Address; Phone; Email; etc.

Declaration:
I confirm my intention to serve in the stated position and present availability to serve for
the term of the proposed contract. I also understand that any wilful misstatement
described above may lead to my disqualification, before or during my engagement.
_________________________________________________________________________
Signature of the Nominated Team Leader/Member
Date Signed
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Section 7: Price Schedule Form13
The Bidder is required to prepare the Price Schedule as indicated in the Instruction to Bidders.
The Price Schedule must provide a detailed cost breakdown of all goods and related services to
be provided, from unit price to lot prices. Separate figures must be provided for each functional
grouping or category, if any.
Any estimates for cost-reimbursable items, such as travel of experts and out-of-pocket
expenses, should be listed separately.
The format shown on the following pages is suggested for use as a guide in preparing the Price
Schedule. The format includes specific expenditures, which may or may not be required or
applicable but are indicated to serve as examples.
A.
No.

1
2

3
4

5

Cost Breakdown per Deliverables Items*
Deliverables
[As defined in BOQ – Lotes 1 a 4]

Expected Date of
Delivery/Completion

Deliverable 1: As per completion of
BOQ_Phase I (Trabalhos preliminares)
Deliverable 2: As per completion of
BOQ_phase I (Fornecimentos e
instalação de equipamentos)
Deliverable 3: As per completion of
BOQ_phase II (Construção Civíl)
Deliverable 4: As per completion of
BOQ_phase III (limpeza geral e
desassoreamento do sistema de
drenagem da área)
Deliverable 5: As per completion of
BOQ_phase IV (Vedação com arame
farpado.)
Total

Percentage
of Total Price

Price
(Lump Sum, All
Inclusive)

(15%)
(30%)
(25%)

(15%)

(15%)
(100%)

* This shall be the basis of payment tranches
B.

Cost Breakdown by Cost Component:

The Bidders are requested to provide the cost breakdown for the above given prices for each
deliverable based on the BOQ format. UNDP shall use the cost breakdown for the price
reasonability assessment purposes as well as the calculation of price in the event that both
parties have agreed for additional set of goods and/or related services.

13

No deletion or modification may be made in this form. Any such deletion or modification may lead to the
rejection of the Bid.
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Section 8: FORM FOR BID SECURITY
(This must be finalized using the official letterhead of the Issuing Bank. Except for indicated
fields, no changes may be made in this template.)

To:

UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Bidder”) has
submitted a Bid to UNDP dated Click here to enter a date. , to deliver goods and execute related
services for [indicate ITB title] (hereinafter called “the Bid”):
AND WHEREAS it has been stipulated by you that the Bidder shall furnish you with a
Bank Guarantee by a recognized bank for the sum specified therein as security in the event that
the Bidder:
a)
b)
c)
d)

Fails to sign the Contract after UNDP has awarded it;
Withdraws its Bid after the date of the opening of the Bid;
Fails to comply with UNDP’s variation of requirement, as per ITB Section F.3; or
Fails to furnish Performance Security, insurances, or other documents that UNDP may
require as a condition to rendering the contract effective.
AND WHEREAS we have agreed to give the Bidder such this Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you,
on behalf of the Bidder, up to a total of [amount of guarantee] [in words and numbers], such sum
being payable in the types and proportions of currencies in which the Price Bid is payable, and
we undertake to pay you, upon your first written demand and without cavil or argument, any
sum or sums within the limits of [amount of guarantee as aforesaid] without your needing to
prove or to show grounds or reasons for your demand for the sum specified therein.
This guarantee shall be valid until 30 days after the date of validity of the bids.

SIGNATURE AND SEAL OF THE GUARANTOR BANK
Date .......................................................................................................................
Name of Bank .........................................................................................................
Address .................................................................................................................
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Section 9: FORM FOR PERFORMANCE SECURITY14
(This must be finalized using the official letterhead of the Issuing Bank. Except for indicated
fields, no changes may be made in this template.)
To:

UNDP
[Insert contact information as provided in Data Sheet]

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. Click to enter dated Click to enter , to deliver the goods
and execute related services Click here to enter text. (hereinafter called “the Contract”):
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract:
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you,
on behalf of the Contractor, up to a total of [amount of guarantee] [in words and numbers], such
sum being payable in the types and proportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of [amount of guarantee as aforesaid] without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.
This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a
certificate of satisfactory performance and full completion of services by the Contractor.

SIGNATURE AND SEAL OF THE GUARANTOR BANK
Date .......................................................................................................................
Name of Bank .........................................................................................................
Address .................................................................................................................

14

If the RFP requires the submission of a Performance Security, which shall be made a condition to the signing and effectivity of
the contract, the Performance Security that the Bidder’s Bank will issue shall use the contents of this template
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Section 10: Form for Advanced Payment Guarantee15
(This must be finalized using the official letterhead of the Issuing Bank. Except for indicated
fields, no changes may be made in this template.)
_____________________________ [Bank’s Name, and Address of Issuing Branch or Office]
Beneficiary: _________________ [Name and Address of UNDP]
Date: ________________ ++++++++++++++
ADVANCE PAYMENT GUARANTEE No.: _________________
We have been informed that [name of Company] (hereinafter called "the Contractor") has
entered into Contract No. [Reference number of the contract] dated [insert: date] with you, for
the provision of [brief description of ITB requirements] (hereinafter called "the Contract").
Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum of [amount in words] ([amount in figures]) is to be made against an advance
payment guarantee.
At the request of the Contractor, we [name of Bank] hereby irrevocably undertake to pay you
any sum or sums not exceeding in total an amount of [amount in words] ([amount in figures])16
upon receipt by us of your first demand in writing accompanied by a written statement stating
that the Contractor is in breach of its obligation under the Contract because the Contractor has
used the advance payment for purposes other than toward providing the goods and related
services under the Contract.
It is a condition for any claim and payment under this guarantee to be made that the advance
payment referred to above must have been received by the Contractor on its account number
___________ at [name and address of Bank].
The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as indicated in copies of certified monthly
statements which shall be presented to us. This guarantee shall expire, at the latest, upon our
receipt of the monthly payment certificate indicating that the Consultants have made full
repayment of the amount of the advance payment, or on the __ day of ___________, 2___, 20__
whichever is earlier. Consequently, any demand for payment under this guarantee must be
received by us at this office on or before that date.
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

_________________________________

[Signature]
15

This Guarantee shall be required if the Contractor will require advanced payment of more than 20% of the contract amount,
or if the absolute amount of the advanced payment required will exceed the amount of USD 30,000, or its equivalent if the price
offer is not in USD, using the exchange rate stated in the Data Sheet. The Contractor’s Bank must issue the Guarantee using the
contents of this template.
16 The Guarantor Bank shall insert an amount representing the amount of the advanced payment and denominated either in the
currency/ies of the advanced payment as specified in the Contract.
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Section 11: Contract
THIS IS UNDP’S TEMPLATE FOR CONTRACT FOR THE BIDDER’S REFERENCE.
ADHERENCE TO ALL TERMS AND CONDITIONS IS MANDATORY.

General Conditions of Contract for Civil Works
1. Definitions
2. Singular and Plural
3. Headings or Notes
4. Legal Relationships
5. General Duties/Powers of Engineer
6. Contractor's General Obligations/Responsibilities
7. Assignment and Subcontracting
8. Drawings
9. Work Book
10. Performance Security
11. Inspection of Site
12. Sufficiency of Tender
13. Programme of Work to be Furnished
14. Weekly Site Meeting
15. Change Orders
16. Contractor's Superintendence
17. Contractor's Employees
18. Setting-Out
19. Watching and Lighting
20. Care of Works
21. Insurance of Works, Etc.
22. Damage to Persons and Property
23. Liability Insurance
24. Accident or Injury to Workmen
25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.
28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference with Traffic and Adjoining Properties
30. Extraordinary Traffic and Special Loads
31. Opportunities for Other Contractors
32. Contractor to Keep Site Clean
33. Clearance of Site on Substantial Completion
34. Labour
35. Returns of Labour, Plant, Etc.
36. Materials, Workmanship and Testing
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37. Access to Site
38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work
41. Possession of Site
42. Time for Completion
43. Extension of Time for Completion
44. Rate of Progress
45. Liquidated Damages for Delay
46. Certificate of Substantial Completion
47. Defects Liability
48. Alterations, Additions and Omissions
49. Plant, Temporary Works and Materials
50. Approval of Materials, Etc., Not Implied
51. Measurement of Works
52. Liability of the Parties
53. Authorities
54. Urgent Repairs
55. Increase and Decrease of Costs
56. Taxation
57. Blasting
58. Machinery
59. Temporary Works and Reinstatement
60. Photographs and Advertising
61. Prevention of Corruption
62. Date Falling on Holiday
63. Notices
64. Language, Weights and Measures
65. Records, Accounts, Information and Audit
66. Force Majeure
67. Suspension by the UNDP
68. Termination by the UNDP
69. Termination by the Contractor
70. Rights and Remedies of the UNDP
71. Settlement of Disputes
72. Privileges and Immunities
Appendix I: Formats of Performance Security
Performance Bank Guarantee
Performance Bond
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DEFINITIONS
For the purpose of the Contract Documents the words and expressions below shall have
the following meanings:
a) "Employer" means the United Nations Development Programme (UNDP).
b) "Contractor" means the person whose tender has been accepted and with whom the
Contract has been entered into.
c) "Engineer" means the person whose services have been engaged by UNDP to administer
the Contract as provided therein, as will be notified in writing to the Contractor.
d) "Contract" means the written agreement between the Employer and the Contractor, to
which these General Conditions are annexed.
e) "The Works" means the works to be executed and completed under the Contract.
f) "Temporary Works" shall include items to be constructed which are not intended to be
permanent and form part of the Works.
g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the
Contract and any modification thereof or addition thereto furnished by the Engineer or
submitted by the Contractor and approved in writing by the Engineer in accordance with
the Contract.
h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works,
on the basis of the foreseen quantities of items of work and the fixed unit prices applicable
to them.
i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the
execution and completion of the Works and for remedying of any defects therein in
accordance with the Contract.
j) "Site" means the land and other places on, under, in or through which the Works or
Temporary Works are to be constructed.
SINGULAR AND PLURAL
Words importing persons or parties shall include firms or companies and words importing
the singular only shall also include the plural and vice versa where the context requires.
HEADINGS OR NOTES
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The headings or notes in the Contract Documents shall not be deemed to be part thereof or
be taken into consideration in their interpretation.
LEGAL RELATIONSHIPS
The Contractor and the sub-contractor(s), if any, shall have the status of an independent
contractor vis-à-vis the Employer. The Contract Documents shall not be construed to
create any contractual relationship of any kind between the Engineer and the Contractor,
but the Engineer shall, in the exercise of his duties and powers under the Contract, be
entitled to performance by the Contractor of its obligations, and to enforcement thereof.
Nothing contained in the Contract Documents shall create any contractual relationship
between the Employer or the Engineer and any subcontractor(s) of the Contractor.
GENERAL DUTIES/POWERS OF ENGINEER
a) The Engineer shall provide administration of Contract as provided in the Contract
Documents. In particular, he shall perform the functions hereinafter described.
b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during
construction and until final payment is due. The Engineer shall advise and consult with the
Employer. The Employer's instructions to the Contractor shall be forwarded through the
Engineer. The Engineer shall have authority to act on behalf of the Employer only to the
extent provided in the Contract Documents as they may be amended in writing in
accordance with the Contract. The duties, responsibilities and limitations of authority of
the Engineer as the Employer's representative during construction as set forth in the
Contract shall not be modified or extended without the written consent of the Employer,
the Contractor and the Engineer.
c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to
familiarize himself generally with the progress and quality of the Works and to determine
in general if the Works are proceeding in accordance with the Contract Documents. On the
basis of his on-site observations as an Engineer, he shall keep the Employer informed of the
progress of the Works.
d) The Engineer shall not be responsible for and will not have control or charge of
construction means, methods, techniques, sequences or procedures, or for safety
precautions and programs in connection with the Works or the Temporary Works. The
Engineer shall not be responsible for or have control or charge over the acts or omissions of
the Contractor (including the Contractor's failure to carry out the Works in accordance with
the Contract) and of Sub-contractors or any of their agents or employees, or any other
persons performing services for the Works, except if such acts or omissions are caused by
the Engineer's failure to perform his functions in accordance with the contract between the
Employer and the Engineer.
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e) The Engineer shall at all times have access to the Works wherever and whether in
preparation or progress. The Contractor shall provide facilities for such access so that the
Engineer may perform his functions under the Contract.
f) Based on the Engineer's observations and an evaluation of the documentation submitted
by the Contractor together with the invoices, the Engineer shall determine the amounts
owed to the Contractor and shall issue Certificates for Payment as appropriate.
g) The Engineer shall review and approve or take other appropriate action upon the
Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for
conformity with the design concept of the Works and with the provisions of the Contract
Documents. Such action shall be taken with reasonable promptness so as to cause no
delay. The Engineer's approval of a specific item shall not indicate approval of an assembly
of which the item is a component.
h) The Engineer shall interpret the requirements of the Contract Documents and judge the
performance thereunder by the Contractor. All interpretations and orders of the Engineer
shall be consistent with the intent of and reasonably inferable from the Contract
Documents and shall be in writing or in the form of drawings. Either party may make a
written request to the Engineer for such interpretation. The Engineer shall render the
interpretation necessary for the proper execution of the Works with reasonable
promptness and in accordance with any time limit agreed upon. Any claim or dispute
arising from the interpretation of the Contract Documents by the Engineer or relating to
the execution or progress of the Works shall be settled as provided in Clause 71 of these
General Conditions.
i) Except as otherwise provided in the Contract, the Engineer shall have no authority to
relieve the Contractor of any of his obligations under the Contract nor to order any work
involving delay in completion of the Works or any extra payment to the Contractor by the
Employer, or to make any variations to the Works.
j) In the event of termination of the employment of the Engineer, the Employer shall appoint
another suitable professional to perform the Engineer's duties.
k) The Engineer shall have authority to reject work which does not conform to the Contract
Documents. Whenever, in his opinion, he considers it necessary or advisable for the
implementation of the intent of the Contract Documents, he will have authority to require
special inspection or testing of the work whether or not such work be then fabricated,
installed or completed. However, neither the Engineer's authority to act nor any reasonable
decision made by him in good faith either to exercise or not to exercise such authority shall
give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor,
any of their agents or employees, or any other person performing services for the Works.
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l) The Engineer shall conduct inspections to determine the dates of Substantial Completion
and Final Completion, shall receive and forward to the Employer for the Employer's review
written warranties and related documents required by the Contract and assembled by the
Contractor, and shall issue a final Certificate for Payment upon compliance with the
requirements of Clause 47 hereof and in accordance with the Contract.
m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's
Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The
Engineer shall notify in writing to the Contractor and the Employer the duties,
responsibilities and limitations of authority of any such Engineer's Representative(s).
CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES
6.1.

Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in
strict accordance with the Contract, with due care and diligence and to the satisfaction of
the Engineer, and shall provide all labor, including the supervision thereof, materials,
Constructional Plant and all other things, whether of a temporary or permanent nature,
required in and for such execution, completion and remedying of defects, as far as the
necessity for providing the same is specified in or is reasonably to be inferred from the
Contract. The Contractor shall comply with and adhere strictly to the Engineer's
instructions and directions on any matter, touching or concerning the Works.
6.2 Responsibility for Site Operations
The Contractor shall take full responsibility for the adequacy, stability and safety of all site
operations and methods of construction, provided that the Contractor shall not be
responsible, except as may be expressly provided in the Contract, for the design or
specification of the Permanent Works or of any Temporary Works prepared by the
Engineer.
6.3.

Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his
employees and will select for work under this Contract, reliable individuals who will
perform effectively in the implementation of the Contract, respect local customs and
conform to a high standard of moral and ethical conduct.
6.4.

Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the
Employer, the Engineer or their authorized representatives in connection with the
performance of his services under this Contract. The Contractor shall refrain from any
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action which may adversely affect the Employer and shall fulfill his commitments with
fullest regard for the interest of the Employer.
6.5.

Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by
the Contractor to any direct or indirect benefit arising from this Contract or the award
thereof. The Contractor agrees that breach of this provision is a breach of an essential
term of the Contract.

6.6.

Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing,
or has performed services for the Employer or use the name, emblem or official seal of the
Employer or the United Nations or any abbreviation of the name of the Employer or the
United Nations for advertising purposes or any other purposes.
6.7.

Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates,
documents and all other data compiled by or received by the Contractor under the
Contract shall be the property of the Employer, shall be treated as confidential and shall be
delivered only to the duly authorized representative of the Employer on completion of the
Works; their contents shall not be made known by the Contractor to any person other than
the personnel of the Contractor performing services under this Contract without the prior
written consent of the Employer.
ASSIGNMENT AND SUBCONTRACTING
7.1.

Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer,
assign, transfer, pledge or make other disposition of the Contract or any part thereof or of
any of the Contractor's rights, claims or obligations under the Contract.
7.2.

Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall
obtain the prior written approval of the Employer for all such subcontractors. The approval
of the Employer shall not relieve the Contractor of any of his obligations under the
Contract, and the terms of any subcontract shall be subject to and be in conformity with
the provisions of the Contract.
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7.3.

Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the
work executed or the goods, materials, Plant or services supplied by such subcontractor for
the Works, any continuing obligation extending for a period exceeding that of the Defects
Liability Period under the Contract, the Contractor shall at any time after the expiration of
such Period, assign to the Employer, at the Employer's request and cost, the benefit of such
obligation for the unexpired duration thereof.
DRAWINGS
8.1.

Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof
shall be furnished to the Contractor free of cost. The Contractor shall provide and make at
his own expense any further copies required by him. At the completion of the Works, the
Contractor shall return to the Employer all drawings provided under the Contract.
8.2.

One copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the
Contractor on the Site and the same shall at all reasonable times be available for inspection
and use by the Engineer and by any other person authorized in writing by the Engineer.
8.3.

Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of
the Works is likely to be delayed or disrupted unless any further drawing or order, including
a direction, instruction or approval, is issued by the Engineer within a reasonable time. The
notice shall include details of drawing or order required and of why and by when it is
required and of any delay or disruption likely to be suffered if it is late.
WORK BOOK
The Contractor shall maintain a Work Book at the Site with numbered pages, in one
original and two copies. The Engineer shall have full authority to issue new orders,
drawings and instructions to the Contractor, from time to time and as required for the
correct execution of the Works. The Contractor shall be bound to follow such orders,
drawings and instructions.
Every order shall be dated and signed by the Engineer and the Contractor, in order to
account for its receipt.
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Should the Contractor want to refuse an order in the Work Book, he shall so inform the
Employer, through the Engineer, by means of an annotation in the Work Book made within
three (3) days from the date of the order that the Contractor intends to refuse. Failure by
the Contractor to adhere to this procedure shall result in the order being deemed accepted
with no further possibility of refusal.
The original of the Work Book shall be delivered to the Employer at the time of Final
Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the
Contractor.
PERFORMANCE SECURITY
a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall
on signature of the Contract furnish the Employer with a Performance Security issued for
the benefit of the Employer. The amount and character of such security (bond or
guarantee) shall be as indicated in the Contract.
b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance
company or accredited bank, in the format included in Appendix I to these General
Conditions, and must be valid up to twenty-eight days after issuance by the Engineer of the
Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be
returned to the Contractor within twenty-eight days after the issuance by the Engineer of
the Certificate of Final Completion, provided that the Contractor shall have paid all money
owed to the Employer under the Contract.
c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes
insolvent or its right to do business in the country of execution of the Works is terminated,
the Contractor shall within five (5) days thereafter substitute another bond or guarantee
and surety, both of which must be acceptable to the Employer.
INSPECTION OF SITE
The Contractor shall be deemed to have inspected and examined the site and its
surroundings and to have satisfied himself before submitting his Tender and signing the
Contract as to all matters relative to the nature of the land and subsoil, the form and nature
of the Site, details and levels of existing pipe lines, conduits, sewers, drains, cables or other
existing services, the quantities and nature of the work and materials necessary for the
completion of the Works, the means of access to the Site, and the accommodation he may
require, and in general to have himself obtained all necessary information as to risk
contingencies, climatic, hydrological and natural conditions and other circumstances which
may influence or affect his Tender, and no claims will be entertained in this connection
against the Employer.
SUFFICIENCY OF TENDER
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The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his Tender for the construction of the Works and of the rates
and prices, which rates and prices shall, except in so far as it is otherwise provided in the
Contract, cover all his obligations under the Contract and all matters and things necessary
for the proper execution and completion of the Works.
PROGRAMME OF WORK TO BE FURNISHED
Within the time limit specified in the Contract, the Contractor shall submit to the Engineer
for his consent a detailed Programme of Work showing the order of procedure and the
method in which he proposes to carry out the Works. In preparing his Programme of Work
the Contractor shall pay due regard to the priority required by certain works. Should the
Engineer, during the progress of work, require further modifications to the Programme of
Work, the Contractor shall review the said program. The Contractor shall also whenever
required by the Engineer submit particulars in writing of the Contractor's arrangements for
carrying out the Works and of the Constructional Plant and Temporary Works which the
Contractor intends to supply, use or construct as the case may be. The submission of such
program, or any modifications thereto, or the particulars required by the Engineer, shall
not relieve the Contractor of any of his duties or obligations under the Contract nor shall
the incorporation of any modification to the Programme of Work either at the
commencement of the contract or during its course entitle the Contractor to any additional
payments in consequence thereof.
WEEKLY SITE MEETING
A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if
any, the representative of the Contractor and the Engineer or the Engineer's
Representative, in order to verify that the Works are progressing normally and are
executed in accordance with the Contract.
CHANGE ORDERS
a) The Engineer may instruct the Contractor, with the approval of the Employer and by means
of Change Orders, all variations in quantity or quality of the Works, in whole or in part, that
are deemed necessary by the Engineer.
b) Processing of change orders shall be governed by clause 48 of these General Conditions.
CONTRACTOR'S SUPERINTENDENCE
The Contractor shall provide all necessary superintendence during the execution of the
Works and as long thereafter as the Engineer may consider necessary for the proper
fulfillment of the Contractor's obligations under the Contract. The Contractor or a
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competent and authorized agent or representative of the Contractor approved in writing
by the Engineer, which approval may at any time be withdrawn, shall be constantly on the
site and shall devote his entire time to the superintendence of the Works. Such authorized
agent or representative shall receive on behalf of the Contractor directions and instructions
from the Engineer. If the approval of such agent or representative shall be withdrawn by
the Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or
representative shall be requested by the Employer under Clause 17(3) hereinafter, the
Contractor shall as soon as it is practicable after receiving notice of such withdrawal
remove the agent or representative from the Site, and replace him by another agent or
representative approved by the Engineer. Notwithstanding the provision of Clause 17(2)
hereinafter, the Contractor shall not thereafter employ, in any capacity whatsoever, a
removed agent or representative again on the Site.
CONTRACTOR'S EMPLOYEES
a) The Contractor shall provide and employ on the Site in connection with the execution and
completion of the Works and the remedying of any defects therein:
i.

Only such technical assistants as are skilled and experienced in their respective callings and
such sub-agent foremen and leading hands as are competent to give proper supervision to
the work they are required to supervise, and

ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely
execution and completion of the Works.
b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith
from the Works any person employed by the Contractor in or about the execution or
completion of the Works, who in the opinion of the Engineer is misconducting himself, or is
incompetent or negligent in the proper performance of his duties, or whose employment is
otherwise considered reasonably by the Engineer to be undesirable, and such person shall
not be again employed on the Site without the written permission of the Engineer. Any
person so removed from the Works shall be replaced as soon as reasonably possible by a
competent substitute approved by the Engineer.
c) Upon written request by the Employer, the Contractor shall withdraw or replace from the
Site any agent, representative or other personnel who does not conform to the standards
set forth in paragraph (1) of this Clause. Such request for withdrawal or replacement shall
not be considered as termination in part or in whole of this Contract. All costs and
additional expenses resulting from any withdrawal or replacement for whatever reason of
any of the Contractor's personnel shall be at the Contractor's expense.
SETTING-OUT
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The Contractor shall be responsible for the true and proper setting out of the Works in
relation to original points, lines and levels of reference given by the Engineer in writing and
for the correctness of the position, levels, dimensions and alignment of all parts of the
Works and for the provision of all necessary instruments, appliances and labor in
connection therewith. If, at any time during the progress of the Works, any error shall
appear or arise in the position, levels, dimensions or alignment of any part of the Works,
the Contractor, on being required so to do by the Engineer, shall, at his own cost, rectify
such error to the satisfaction of the Engineer.
WATCHING AND LIGHTING
The Contractor shall in connection with the Works provide and maintain at his own cost all
lights, guards, fencing and watching when and where necessary or required by the
Engineer or by any duly constituted authority for the protection of the Works and the
materials and equipment utilized therefor or for the safety and convenience of the public or
others.
CARE OF WORKS
a) From the commencement date of the Works to the date of substantial completion as
stated in the Certificate of Substantial Completion, the Contractor shall take full
responsibility for the care thereof and of all Temporary Works. In the event that any
damage or loss should happen to the Works or to any part thereof or to any Temporary
Works from any cause whatsoever (save and except as shall be due to Force Majeure as
defined in Clause 66 of these General Conditions), the Contractor shall at his own cost
repair and make good the same so that, at completion, the Works shall be in good order
and condition and in conformity in every respect with the requirements of the Contract and
the Engineer's instructions. The Contractor shall also be liable for any damage to the
Works occasioned by him in the course of any operations carried out by him for the
purpose of complying with his obligations Clause 47 hereof.
b) The Contractor shall be fully responsible for the review of the Engineering design and
details of the Works and shall inform the Employer of any mistakes or incorrectness in such
design and details which would affect the Works.
INSURANCE OF WORKS, ETC.
Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor
shall insure immediately following signature of this Contract, in the joint names of the
Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all
loss or damage from whatever cause arising, other than cause of Force majeure as defined
in clause 66 of these General Conditions, and (b) against loss or damage for which the
Contractor is responsible, in such manner that the Employer and the Contractor are
covered for the period stipulated in Clause 20 (1) hereof and are also covered during the
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Defects Liability Period for loss or damage arising from a cause occurring prior to the
commencement of the Defects Liability Period and for any loss or damage occasioned by
the Contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under Clause 47 hereof:
a) The Works, together with the materials and Plant for incorporation therein, to their full
replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to
cover any additional costs of and incidental to the rectification of loss or damage including
professional fees and the cost of demolishing and removing any part of the Works and of
removing debris of whatsoever nature;
b) The Contractor's equipment and other things brought on to the Site by the Contractor to
the replacement value of such equipment and other things;
c) An insurance to cover the liabilities and warranties of Section 52(4);
Such insurance shall be effected with an insurer and in terms approved by the Employer,
which approval shall not be unreasonably withheld, and the Contractor shall, whenever
required, produce to the Engineer the policy or policies of insurance and the receipts for
payment of the current premiums.
DAMAGE TO PERSONS AND PROPERTY
The Contractor shall (except if and so far as the Contract provides otherwise) indemnify,
hold and save harmless and defend at his own expense the Employer, its officers, agents,
employees and servants from and against all suits, claims, demands, proceedings, and
liability of any nature or kind, including costs and expenses, for injuries or damages to any
person or any property whatsoever which may arise out of or in consequence of acts or
omissions of the Contractor or its agents, employees, servants or subcontractors in the
execution of the Contract. The provision of this Clause shall extend to suits, claims,
demands, proceedings and liability in the nature of workmen's compensation claims and
arising out of the use of patented inventions and devices. Provided always that nothing
herein contained shall be deemed to render the Contractor liable for or in respect of or with
respect to:
a) The permanent use or occupation of land by the Works or any part thereof;
b) The right of the Employer to construct the Works or any part thereof on, over, under, or
through any land.
c) Interference whether temporary or permanent with any right of light, airway or water or
other easement or quasi-easement which is the unavoidable result of the construction of
the Works in accordance with the Contract.

54

d) Death, injuries or damage to persons or property resulting from any act or neglect of the
Employer, his agents, servants or other contractors, done or committed during the validity
of the Contract.
LIABILITY INSURANCE
23.1. Obligation to take out Liability Insurance
Before commencing the execution of the Works, but without limiting his obligations and
responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any
death, material or physical damage, loss or injury which may occur to any property,
including that of the Employer or to any person, including any employee of the Employer
by or arising out of the execution of the Works or in the carrying out of the Contract, other
than due to the matters referred to in the proviso to Clause 22 hereof.
23.2. Minimum Amount of Liability Insurance
Such insurance shall be effected with an insurer and in terms approved by the Employer,
which approval shall not be unreasonably withheld, and for at least the amount specified in
the contract. The Contractor shall, whenever required by the Employer or the Engineer,
produce to the Engineer the policy or policies of insurance and the receipts for payment of
the current premiums.
23.3. Provision to Indemnify Employer
The insurance policy shall include a provision whereby, in the event of any claim in respect
of which the Contractor would be entitled to receive indemnity under the policy, being
brought or made against the Employer, the insurer shall indemnify the Employer against
such claims and any costs, charges and expenses in respect thereof.
ACCIDENT OR INJURY TO WORKMEN
a) The Employer shall not be liable for or in respect of any damages or compensation payable
at law in respect or in consequence of any accident or injury to any workman or other
person in the employment of the Contractor or any sub-Contractor, save and except an
accident or injury resulting from any act or default of the Employer, his agents or servants.
The Contractor shall indemnify, hold and save harmless the Employer against all such
damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.
b) Insurance Against Accident, etc., to Workmen
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The Contractor shall insure against such liability with an insurer approved by the Employer,
which approval shall not be unreasonably withheld, and shall continue such insurance
during the whole of the time that any persons are employed by him for the Works and
shall, when required, produce to the Engineer such policy of insurance and the receipt for
payment of the current premium. Provided always that, in respect of any persons
employed by any subcontractor, the Contractor's obligation to insure as aforesaid under
this sub-clause shall be satisfied if the subcontractor shall have insured against the liability
in respect of such persons in such manner that the Employer is indemnified under the
policy but the Contractor shall require such subcontractor to produce to the Engineer when
required such policy of insurance and the receipt for the current premium, and obtain the
insertion of a provision to that effect in its contract with the subcontractor.
REMEDY ON CONTRACTOR'S FAILURE TO INSURE
If the Contractor shall fail to effect and keep in force any of the insurances referred to in
Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect
under the terms of the Contract, the Employer may in any such case effect and keep in
force any such insurance and pay such premium as may be necessary for that purpose and
from time to time deduct the amount so paid by the Employer as aforesaid from any
monies due or which may become due to the Contractor, or recover the same as a debt due
from the Contractor.
COMPLIANCE WITH STATUTES, REGULATIONS, ETC.
a) The Contractor shall give all notices and pay all fees and charges required to be given or
paid by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any
local or other duly constituted authority in relation to the execution of the Works or of any
Temporary Works and by the Rules and Regulations of all public bodies and companies
whose property or rights are affected or may be affected in any way by the Works or any
Temporary Works.
b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws,
Regulations, By-laws or requirements of any such local or other authority which may be
applicable to the Works and shall keep the Employer indemnified against all penalties and
liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, Bylaws or requirements.
27. FOSSILS, ETC.
All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the Site of the Works shall as between
the Employer and the Contractor be deemed to be the absolute property of the Employer
and the Contractor shall take reasonable precautions to prevent his workmen or any other
persons from removing or damaging any such article or thing and shall immediately upon
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discovery thereof and before removal acquaint the Employer of such discovery and carry
out at the expense of the Employer the Engineer's orders as to the disposal of the same.
28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES
a) The Contractor shall hold harmless and fully indemnify the Employer from and against all
claims and proceedings for or on account of infringement of any patent rights, design
trademark or name or other protected rights in respect of any Plant, equipment, machine,
work or material used for or in connection with the Works or Temporary Works and from
and against all claims, demands proceedings, damages, costs, charges and expenses
whatsoever in respect thereof or in relation thereto, except where such infringement
results from compliance with the design or Specification provided by the Engineer.
b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties,
rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or
other materials required for the Works or Temporary Works.
29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES
All operations necessary for the execution of the Works and for the Construction of any
Temporary Works shall, so far as compliance with the requirements of the Contract
permits, be carried on so as not to interfere unnecessarily or improperly with the public
convenience, or the access to, use and occupation of, public or private roads and footpaths
to or of properties whether in the possession of the Employer or of any other person. The
Contractor shall hold harmless and indemnify the Employer in respect of all claims,
demands, proceedings, damages, costs, charges and expenses whatsoever arising out of or
in relation to any such matters in so far as the Contractor is responsible therefor.
30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS
a) The Contractor shall use every reasonable means to prevent any of the roads or bridges
communicating with or on the routes to the Site from being damaged by any traffic of the
Contractor or any of his sub-contractors and, in particular, shall select routes, choose and
use vehicles and restrict and distribute loads so that any such extraordinary traffic as will
inevitably arise from the moving of plant and material from and to the Site shall be limited
as far as reasonably possible and so that no unnecessary damage may be occasioned to
such roads and bridges.
b) Should it be found necessary for the Contractor to move any load of Constructional Plant,
machinery, preconstructed units or parts of units of work, or other thing, over part of a road
or bridge, the moving whereof is likely to damage any such road or bridge unless special
protection or strengthening is carried out, then the Contractor shall before moving the load
on to such road or bridge, save insofar as the Contract otherwise provide, be responsible
for and shall pay for the cost of strengthening any such bridge or altering or improving any
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such road to avoid such damage, and the Contractor shall indemnify and keep the
Employer indemnified against all claims for damage to any such road or bridge caused by
such movement, including such claim as may be made directly against the Employer, and
shall negotiate and pay all claims arising solely out of such damage.
31. OPPORTUNITIES FOR OTHER CONTRACTORS
The Contractor shall in accordance with the requirements of the Engineer afford all
reasonable opportunities for carrying out their work to any other contractors employed by
the Employer and their workmen and to the workmen of the Employer and of any other
duly constituted authorities who may be employed in the execution on or near the Site of
any work not included in the Contract or of any contract which the Employer may enter
into in connection with or ancillary to the Works. If work by other contractors of the
Employer as above-mentioned involves the Contractor in any direct expenses as a result of
using his Site facilities, the Employer shall consider payment to the Contractor of such sum
or sums as may be recommended by the Engineer.
32. CONTRACTOR TO KEEP SITE CLEAN
During the progress of the Works, the Contractor shall keep the Site reasonably free from
all unnecessary obstruction and shall store or dispose of any Constructional Plant and
surplus materials and clear away and remove from the Site any wreckage, rubbish or
Temporary Works no longer required.
33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION
On the substantial completion of the Works, the Contractor shall clear away and remove
from the Site all Constructional Plant surplus materials, rubbish and Temporary Works of
every kind and leave the whole of the Site and Works clean and in a workmanlike condition
to the satisfaction of the Engineer.
34. LABOUR
34.1

Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or
otherwise.
34.2

Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate
supply of drinking and other water for the use of the Contractor's staff and work people.
34.3 Alcoholic Drinks or Drugs
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The Contractor shall comply with Government laws and regulations and orders in force as
regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not
allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors,
agents or employees.
34.4

Arms and Ammunition

The restrictions specified in clause 34.3 above shall include all kinds of arms and
ammunition.
34.5

Holiday and Religious Customs

The Contractor shall in all dealings with labour in his employ have due regard to all holiday,
recognized festivals and religious or other customs.
34.6

Epidemics

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply
with and carry out such regulations, orders, and requirements as may be made by the
Government or the local medical or sanitary authorities for the purpose of dealing with and
overcoming the same.
34.7

Disorderly Conduct, etc.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful
riotous or disorderly conduct by or amongst his employees and for the preservation of
peace and the protection of persons and property in the neighborhood of the Works
against the same.
34.8

Observance by Sub-Contractors

The Contractor shall be considered responsible for the observance of the above provisions
by his Sub-Contractors.
34.9

Legislation applicable to Labour

The Contractor shall abide by all applicable legislation and regulation with regard to labour.
RETURNS OF LABOUR, PLANT, ETC.
The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a
return in detail in the form and at such intervals as the Engineer may prescribe showing the
supervisory staff and the numbers of the several classes of labour from time to time
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employed by the Contractor on the Site and such information respecting Constructional
plant as the Engineer may require.
MATERIALS, WORKMANSHIP AND TESTING
36.1

Materials and Workmanship

a) All materials and workmanship shall be of the respective kinds described in the Contract
and in accordance with the Engineer's instructions and shall be subjected from time to time
to such tests as the Engineer may direct at the place of manufacture or fabrication, or on
the Site or at all or any of such places. The Contractor shall provide such assistance,
instruments, machines, labour and materials as are normally required for examining,
measuring and testing any work and the quality, weight or quantity of any materials used
and shall supply samples of materials before incorporation in the Works for testing as may
be selected and required by the Engineer. All testing equipment and instruments provided
by the Contractor shall be used only by the Engineer or by the Contractor in accordance
with the instructions of the Engineer.
b) No material not conforming with the Specifications in the Contract may be used for the
Works without prior written approval of the Employer and instruction of the Engineer,
provided always that if the use of such material results or may result in increasing the
Contract Price, the procedure in Clause 48 shall apply.
36.2

Cost of Samples

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is
clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer.
Payment will not be made for samples which do not comply with the Specifications.
36.3

Cost of Tests

The Contractor shall bear the costs of any of the following tests:
a) Those clearly intended by or provided for in the Contract Documents.
b) Those involving load testing or tests to ensure that the design of the whole of the Works or
any part of the Works is appropriate for the purpose which it was intended to fulfill.
37 ACCESS TO SITE
The Employer and the Engineer and any persons authorized by either of them shall, at all
times, have access to the Works and to the Site and to all workshops and places where
work is being prepared or whence materials, manufactured articles or machinery are being
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obtained for the Works and the Contractor shall afford every facility for and every
assistance in or in obtaining the right to such access.
38 EXAMINATION OF WORK BEFORE COVERING UP
No work shall be covered up or put out of view without the approval of the Engineer and
the Contractor shall afford full opportunity for the Engineer to examine and measure any
work which is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. The Contractor shall give due notice to the Engineer
whenever any such work or foundations is or are ready or about to be ready for
examination and the Engineer shall without unreasonable delay unless he considers it
unnecessary and advises the Contractor accordingly attend for the purpose of examining
and measuring such work or of examining such foundations.
39 REMOVAL OF IMPROPER WORK AND MATERIALS
39.1

Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing from
time to time, and the Contractor shall execute at his cost and expense, the following
operations:
a) The removal from the Site within such time or times as may be specified in the order of any
materials which in the opinion of the Engineer are not in accordance with the Contract;
b) The substitution of proper and suitable materials; and
c) The removal and proper re-execution (notwithstanding any previous test thereof or interim
payment therefore) of any work which in respect of materials or workmanship is not in the
opinion of the Engineer in accordance with the Contract.
39.2

Default of Contractor in carrying out Engineer's Instructions

In case of default on the part of the Contractor in carrying out an instruction of the
Engineer, the Employer shall be entitled to employ and pay other persons to carry out the
same and all expenses consequent thereon or incidental thereto shall be borne by the
Contractor and shall be recoverable from him by the Employer and may be deducted by the
Employer from any monies due or which may become due to the Contractor.
40 SUSPENSION OF WORK
The Contractor shall on the written order of the Engineer suspend the progress of the
Works or any part thereof for such time or times and in such manner as the Engineer may
consider necessary and shall, during such suspension, properly protect and secure the
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Works so far as it is necessary in the opinion of the Engineer. The Employer should be
notified and his written approval should be sought for any suspension of work in excess of
three (3) days.
41 POSSESSION OF SITE
41.1

Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the
Contractor possession of so much of the Site as may be required to enable the Contractor
to commence and proceed with the construction of the Works in accordance with the
Programme referred to in Clause 13 hereof and otherwise in accordance with such
reasonable proposals of the Contractor as he shall make to the Engineer by notice in
writing, and shall from time to time as the Works proceed give to the Contractor
possession of such further portions of the Site as may be required to enable the Contractor
to proceed with the construction of the Works with due dispatch in accordance with the
said Programme or proposals, as the case may be.
41.2

Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves
required by him in connection with access to the Site. The Contractor shall also provide at
his own cost any additional accommodation outside the Site required by him for the
purpose of the Works.
41.3

Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should
the Contractor require land beyond the Site, he shall provide it entirely at his own expense
and before taking possession shall supply the Engineer with a copy of the necessary
permits. Access to the Site is available where the Site adjoins a public road but it is not
provided unless shown on the Drawings. When necessary for the safety and convenience
of workmen, public or livestock or for the protection of the Works, the Contractor shall, at
his own expense, provide adequate temporary fencing to the whole or part of the Site. The
Contractor shall not disturb, damage or pull down any hedge, tree or building within the
Site without the written consent of the Engineer.
42 TIME FOR COMPLETION
a) Subject to any requirement in the Contract as to completion of any section of the Works
before completion of the whole, the whole of the Works shall be completed, in accordance
with the provisions of Clause 46 and 47 hereof, within the time stated in the Contract.
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b) The completion time includes weekly rest days, official holidays, and days of inclement
weather.
43 EXTENSION OF TIME FOR COMPLETION
If, subject to the provisions of the Contract, the Engineer orders alterations or additions in
the Works in accordance with Clause 48 hereof, or if circumstances constituting force
majeure as defined in the Contract have occurred, the Contractor shall be entitled to apply
for an extension of the time for completion of the Works specified in the Contract. The
Employer shall, upon such application, determine the period of any such extension of time;
provided that in the case of alterations or additions in the Works, the application for such
an extension must be made before the alterations or additions in the Works are undertaken
by the Contractor.
44 RATE OF PROGRESS
The whole of the materials, plant and labour to be provided by the Contractor and the
mode, manner and speed of execution and completion of the Works are to be of a kind and
conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of
the Works or any part thereof be at any time in the opinion of the
Engineer too slow to ensure the completion of the Works by the prescribed time or
extended time for completion, the Engineer shall so notify the Contractor in writing and
the Contractor shall thereupon take such steps as the Contractor may think necessary and
the Engineer may approve to expedite progress so as to complete the Works by the
prescribed time or extended time for completion. If the work is not being carried on by day
and by night and the Contractor shall request permission to work by night as well as by day,
then, if the Engineer shall grant such permission, the Contractor shall not be entitled to any
additional payment. All work at night shall be carried out without unreasonable noise and
disturbance. The contractor shall indemnify the Employer from and against any claims or
liability for damages on account of noise or other disturbance created while or in carrying
out the work and from and against all claims, demands, proceedings, costs and expenses
whatsoever in regard or in relation to such noise or other disturbance. The Contractor shall
submit in triplicate to the Engineer at the end of each month signed copies of explanatory
Drawings or any other material showing the progress of the Works.
45 LIQUIDATED DAMAGES FOR DELAY
a) If the Contractor shall fail to complete the Works within the time for completion prescribed
in the Contract, or any extended time for completion in accordance with the Contract, then
the Contractor shall pay to the Employer the sum specified in the Contract as liquidated
damages, for the delay between the time prescribed in the Contract or the extended time
for completion, as the case may be, and the date of substantial completion of the Works as
stated in the Certificate of Substantial Completion, subject to the applicable limit stated in
the Contract. The said sum shall be payable by the sole fact of the delay without the need
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for any previous notice or any legal proceedings, or proof of damage, which shall in all
cases be considered as ascertained. The Employer may, without prejudice to any other
method of recovery, deduct the amount of such liquidated damages from any monies in its
hands due or which may become due to the Contractor. The payment or deduction of such
damages shall not relieve the Contractor from his obligation to complete the Works or
from any other of his obligations and liabilities under the Contract.
b) If, before the time for completion of the whole of the Works or of a Section of the Works, a
Certificate of Substantial Completion has been issued for any part or Section of the Works,
the liquidated damages for delay in completion of the remainder of the Works or of that
Section may, for any period of delay after the date stated in such Certificate of Substantial
Completion, and in the absence of alternative provisions in the Contract, be reduced in the
proportion which the value of the part or Section so certified bears to the total value of the
whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only
apply to the rate of liquidated damages and shall not affect the limit thereof.
46 CERTIFICATE OF SUBSTANTIAL COMPLETION
46.1

Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily
passed any test on completion prescribed by the Contract, the Contractor may give a
notice to that effect to the Engineer accompanied by an undertaking to finish any
outstanding work during the Defects Liability Period. Such notice and undertaking shall be
in writing and shall be deemed to be a request by the Contractor, for the Engineer to issue a
Certificate of Substantial Completion in respect of the Works. The Engineer shall, within
twenty-one (21) days of the date of delivery of such notice either issue to the Contractor,
with a copy to the Employer, a Certificate of Substantial Completion stating the date on
which, in his opinion, the Works were substantially completed in accordance with the
Contract or give instructions in writing to the Contractor specifying all the work which, in
the Engineer's opinion, requires to be done by the Contractor before the issuance of such
Certificate. The Engineer shall also notify the Contractor of any defects in the Works
affecting substantial completion that may appear after such instructions and before
completion of the work specified therein. The Contractor shall be entitled to receive such
Certificate of Substantial Completion within twenty-one (21) days of completion, to the
satisfaction of the Engineer, of the work so specified and making good any defect so
notified. Upon issuance of the Certificate of Substantial Completion of the Works, the
Contractor shall be deemed to have undertaken to complete with due expedition any
outstanding work during the Defects Liability Period.
46.2

Substantial Completion of Sections or Parts of the Works

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same
conditions as provided therein, the Contractor may request the Engineer to issue, and the
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Engineer may issue, a Certificate of Substantial Completion in respect of any Section or
part of the Works which has been substantially completed and has satisfactorily passed any
tests on completion prescribed by the Contract, if:
a) a separate time for completion is provided in the Contract in respect of such Section or part
of the Works;
b) such Section or part of the Works has been completed to the satisfaction of the Engineer
and is required by the Employer for his occupation or use.
Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken
to complete any outstanding work during the Defects Liability Period.
47 DEFECTS LIABILITY
47.1

Defects Liability Period

The expression "Defects Liability Period" shall mean the period of twelve (12) months,
calculated from the date of completion of the Works stated in the Certificate of Substantial
Completion issued by the Engineer or, in respect of any Section or part of the Works for
which a separate Certificate of Substantial Completion has been issued, from the date of
completion of that Section or part as stated in the relevant Certificate. The expression "the
Works" shall, in respect of the Defects Liability Period, be construed accordingly.
47.2

Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding
at the date of the Certificate of Substantial Completion, and shall execute all such work of
repair, amendment, reconstruction, rectification and making good defects, imperfections,
shrinkages or other faults as may be required of the Contractor in writing by the Engineer
during the Defects Liability Period and within fourteen (14) days after its expiration, as a
result of an inspection made by or on behalf of the Engineer prior to expiration of the
Defects Liability Period.
47.3

Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the
necessity thereof shall, in the opinion of the Engineer, be due to the use of material or
workmanship not in accordance with the Contract, or to neglect or failure on the part of the
Contractor to comply with any obligation expressed or implied, on the Contractor's part
under the Contract.
47.4

Remedy on Contractor's Failure to Carry Out Work Required
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If the Contractor shall fail to do any such work outstanding on the Works, the Employer
shall be entitled to employ and pay other persons to carry out the same, and all expenses
consequent thereon or incidental thereto shall be recoverable from the Contractor by the
Employer, and may be deducted by the Employer from any monies due or which may
become due to the Contractor.
47.5

Certificate of Final Completion

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall
within twenty eight (28) days of the expiration of the Defects Liability period issue a
Certificate of Final Completion to the Contractor. The Contract shall be deemed to be
completed upon issuance of such Certificate, provided that the provisions of the Contract
which remain unperformed and the Settlement of Disputes provision in the Contract shall
remain in force for as long as is necessary to dispose of any outstanding matters or issues
between the Parties.
48 ALTERATIONS, ADDITIONS AND OMISSIONS
1

Variations
The Engineer may within his powers introduce any variations to the form, type or quality of
the Works or any part thereof which he considers necessary and for that purpose or if for
any other reasons it shall, in his opinion be desirable, he shall have power to order the
Contractor to do and the Contractor shall do any of the following:

(a) increase or decrease the quantity of any work under the Contract;
(b) omit any such work;
(c) change the character or quality or kind of any such work;
(d) change the levels, lines, positions and dimensions of any part of the Works;
(e) execute additional work of any kind necessary for the completion of the Works, and no
such variation shall in any way vitiate or invalidate the Contract.
2

Variations Increasing Cost of Contract or altering the Works.
The Engineer shall, however, obtain the written approval of the Employer before giving any
order for any variations which may result in an increase of the Contract Price or in an
essential alteration of the quantity, quality or character of the Works.
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3

Orders for Variations to be in Writing
No variations shall be made by the Contractor without an order in writing from the
Engineer. Variations requiring the written approval of the Employer under paragraph (2) of
this Clause shall be made by the Contractor only upon written order from the Engineer
accompanied by a copy of the Employer's approval. Provided that, subject to the provisions
of the Contract, no order in writing shall be required for any increase or decrease in the
quantity of any work where such increase or decrease is not the result of an order given
under this Clause but is the result of the quantities exceeding or being less than those
stated in the Bill of Quantities.

4 Valuation of Variations
The Engineer shall estimate to the Employer the amount to be added or deducted from the
Contract Price in respect of any variation, addition or omission. In the case of any variation,
addition or omission which may result in an increase of the Contract Price, the Engineer
shall communicate such estimate to the Employer together with his request for the
Employer's written approval of such variation, addition or omission. The value of any
variation, addition or omission shall be calculated on the basis of the unit prices contained
in the Bill of Quantities.
49 PLANT, TEMPORARY WORKS AND MATERIALS
1

Plant, etc., Exclusive Use for the Works
All Constructional Plant, Temporary Works and Materials provided by the Contractor shall,
when brought on the Site, be deemed to be exclusively intended for the construction and
completion of the Works and the Contractor shall not remove the same or any part thereof
(save for the purpose of moving it from one part of the Site to another) without the consent
in writing of the Engineer which shall not be unreasonably withheld.

2

Removal of Plant, etc.
Upon completion of the Works the Contractor shall remove from the Site all the said
Constructional Plant and Temporary Works remaining thereon and any unused materials
provided by the Contractor.

3

Employer not liable for Damage to Plant
The Employer shall not be at any time liable for the loss of any of the said Constructional
plant, Temporary Works or Materials save if such loss results from the act or neglect of the
Employer, its employees or agents.
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4 Ownership of paid material and work
All material and work covered by payments made by the Employer to the Contractor shall
thereupon become the sole property of the Employer, but this provision shall not be
construed as relieving the Contractor from the sole responsibility for all material and work
upon which payments have been made or the restoration of any damaged work or as
waiving the right of the Employer to require the fulfillment of all of the terms of the
Contract.
5

Equipment and supplies furnished by Employer
Title to any equipment and supplies which may be furnished by the Employer shall rest
with the Employer and any such equipment and supplies shall be returned to the Employer
at the conclusion of the Contract or when no longer needed by the Contractor. Such
equipment when returned to the Employer, shall be in the same condition as when
delivered to the Contractor, subject to normal wear and tear.

50 APPROVAL OF MATERIALS ETC., NOT IMPLIED
The operation of Clause 49 hereof shall not be deemed to imply any approval by the
Engineer of the materials or other matters referred to therein nor shall it prevent the
rejection of any such materials at any time by the Engineer.
51 MEASUREMENT OF WORKS
The Engineer shall, when he requires any part or parts of the Works to be measured, give
notice to the Contractor or the Contractor's authorized agent or representative who shall
forthwith attend or send a qualified agent to assist the Engineer in making such
measurement and shall furnish all particulars required by either of them. Should the
Contractor not attend or neglect or omit to send such agent, then the measurement made
by the Engineer or approved by him shall be taken to be the correct measurement of the
work. The purpose of measuring is to ascertain the volume of work executed by the
Contractor and therefore determine the amount of the monthly payments.
52 LIABILITY OF THE PARTIES
1

The Works shall not be considered as completed until a Certificate of Final Completion shall
have been signed by the Engineer and delivered to the Employer stating that the Works
have been completed and that the Contractor has fulfilled all his obligations under Clause
47 to his satisfaction.

68

2

The Employer shall not be liable to the Contractor for any matter arising out of or in
connection with the Contract or the execution of the Works unless the Contractor shall
have made a claim in writing in respect thereof before the giving of the Certificate of Final
Completion and in accordance with the Contract.

3

Unfulfilled Obligations
Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall
remain liable for the fulfillment of any obligation incurred under the provisions of the
Contract prior to the issuance of the Certificate of Final Completion and which remains
unperformed at the time such Certificate is issued. For the purpose of determining the
nature and extent of any such obligation the Contract shall be deemed to remain in force
between the parties hereto.

4 Contractor Responsible
Notwithstanding any other provisions in the Contract documents, the Contractor shall be
totally responsible for and shall bear any and all risks of loss or damage to or failure of the
Works or any part thereof for a period of ten years after issuance of the Certificate of Final
Completion, provided always that such risks, damage or failure result from acts, defaults
and negligence of the Contractor, his agents, employees or workmen and such contractors.
53 AUTHORITIES
1

The Employer shall have the right to enter upon the Site and expel the Contractor
therefrom without thereby voiding the Contract or releasing the Contractor from any of his
obligations or liabilities under the Contract or affecting the rights and powers conferred on
the Employer and the Engineer by the Contract in any of the following cases:

(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his
creditors or if the Contractor is a company or member of a company which was dissolved
by legal action;
(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract
under an inspection committee of his creditors;
(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in
part without the Employer's prior written approval;
(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent
which in the opinion of the Engineer will not enable him to meet the target completion
date of the Works;
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(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15)
days after receiving from the Engineer written notice to proceed;
(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his
obligations and does not remedy the cause of his failure within fifteen (15) days after being
notified to do so in writing;
(g) If the Contractor is not executing the work in accordance with standards of workmanship
specified in the Contract;
(h) If the Contractor gives or promises to give a present or loan or reward to any employee of
the Employer or of the Engineer.
Then the Employer may himself complete the Works or may employ any other contractor
to complete the Works and the Employer or such other contractor may use for such
completion so much of Constructional Plant, Temporary Works and Materials, which have
been deemed to be reserved exclusively for the construction and completion of the Works
under the provision of the Contract as he or they may think proper and the Employer may
at any time sell any of the said Constructional Plant, Temporary Works and unused
materials and apply the proceeds of sale in or towards the satisfaction of any sums due or
which may become due to him from the Contractor under the Contract.
2

Evaluation after Re-entry
The Engineer shall as soon as may be practicable after any such entry and expulsion by the
Employer notify the Contractor to attend the necessary evaluation of the Works. In the
event that for any reason the Contractor does not attend such evaluation the Engineer shall
undertake the said evaluation in the absence of the Contractor and shall issue a certificate
stating the sum, if any, due to the Contractor for work done in accordance with the
Contract up to the time of entry and expulsion by the Employer which has been reasonably
accumulated to the Contractor in respect of the Works he has executed in such case in
accordance with the Contract. The Engineer shall indicate the value of the materials
whether unused or partially used and the value of construction equipment and any part of
the Temporary Works.

3

Payment After Re-entry
If the Employer shall enter and expel the Contractor under this Clause he shall not be liable
to pay the Contractor any money on account of the Contract until the expiration of the
Defects Liability Period, and thereafter until the costs of completion and making good any
defects of the Works, damages for delay in completion (if any), and all other expenses
incurred by the Employer have been ascertained and their amount certified by the
Engineer. The Contractor shall then be entitled to receive only such sum or sums (if any) as
the Engineer may certify would have been due to him upon due completion by him after
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deducting the said amount. But if such amount shall exceed the sum which would have
been payable to the Contractor on due completion by him,, then the Contractor shall upon
demand pay to the Employer the amount of such excess. The Employer in such case may
recover this amount from any money due to the Contractor from the Employer without the
need to resort to legal procedures.
54 URGENT REPAIRS
If by reason of any accident or failure or other event occurring to, in or in connection with
the Works or any part thereof either during the execution of the Works or during the
Defects Liability Period any remedial or other work or repair shall in the opinion of the
Engineer be urgently necessary for security and the Contractor is unable or unwilling at
once to do such work or repair, the Employer may by his own or other workmen do such
work or repair as the Engineer may consider necessary. If the work or repair so done by the
Employer is work which in the opinion of the Engineer the Contractor was liable to do at his
own expense under the Contract, all costs and charges properly incurred by the Employer
in so doing shall on demand be paid by the Contractor to the Employer or may be deducted
by the Employer from any monies due or which may become due to the Contractor
provided always that the Engineer shall as soon after the occurrence of any such
emergency as may be reasonably practicable notify the Contractor thereof in writing.
55 INCREASE AND DECREASE OF COSTS
Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be
made in respect of fluctuations of market, prices of labour, materials, plant or equipment,
neither due to fluctuation in interest rates nor devaluation or any other matters affecting
the Works.
56 TAXATION
The Contractor shall be responsible for the payment of all charges and taxes in respect of
income including value added tax, all in accordance with and subject to the provisions of
the income tax laws and regulations in force and all amendments thereto. It is the
Contractor's responsibility to make all the necessary inquiries in this respect and he shall be
deemed to have satisfied himself regarding the application of all relevant tax laws.

57 BLASTING
The Contractor shall not use any explosives without the written permission of the Engineer
who shall require that the Contractor has complied in full with the regulations in force
regarding the use of explosives. However, the Contractor, before applying to obtain these
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explosives, has to provide well arranged storage facilities. The Engineer's approval or
refusal to permit the use of explosives shall not constitute ground for claims by the
Contractor.
58 MACHINERY
The Contractor shall be responsible for coordinating the manufacture, delivery, erection
and commissioning of plant machinery and equipment which are to form a part of the
Works. He shall place all necessary orders as soon as possible after the signing of the
Contract. These orders and their acceptance shall be produced to the Engineer on request.
The Contractor shall also be responsible for ensuring that all sub-contractors adhere to
such programs as are agreed and are needed to ensure completion of the Works within the
period for completion. Should any sub-contracted works be delayed, the Contractor shall
initiate the necessary action to speed up such completion. This shall not prejudice the
Employer's right to exercise his remedies for delay in accordance with the Contract.
59 TEMPORARY WORKS AND REINSTATEMENT
The Contractor shall provide and maintain all temporary roads and tracks necessary for
movement of plant and materials and clear same away at completion and make good all
works damaged or disturbed. The Contractor shall submit drawings and full particulars of
all Temporary Works to the Engineer before commencing same. The Engineer may require
modifications to be made if he considers them to be insufficient and the Contractor shall
give effect to such modifications but shall not be relieved of his responsibilities. The
Contractor shall provide and maintain weather-proof sheds for storage of material
pertinent to the Works both for his own use and for the use of the Employer and clear same
away at the completion of the Works. The Contractor shall divert as required, at his own
cost and subject to the approval of the Engineer, all public utilities encountered during the
progress of the Works, except those specially indicated on the drawings as being included
in the Contract. Where diversions of services are not required in connection with the
Works, the Contractor shall uphold, maintain and keep the same in working order in
existing locations. The Contractor shall make good, at his own expense, all damage to
telephone, telegraph and electric cable or wires, sewers, water or other pipes and other
services, except where the Public Authority or Private Party owning or responsible for the
same elects to make good the damage. The costs incurred in so doing shall be paid by the
Contractor to the Public Authority or Private Party on demand.
60 PHOTOGRAPHS AND ADVERTISING
The Contractor shall not publish any photographs of the Works or allow the Works to be
used in any form of advertising whatsoever without the prior approval in writing from the
Employer.
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61 PREVENTION OF CORRUPTION
The Employer shall be entitled to cancel the Contract and to recover from the Contractor
the amount of any loss resulting from such cancellation, if the Contractor has offered or
given any person any gift or consideration of any kind as an inducement or reward for
doing or intending to do any action in relation to the obtaining or the execution of the
Contract or any other contract with the Employer or for showing or intending to show
favour or disfavour to any person in relation to the Contract or any other contract with the
Employer, if the like acts shall have been done by any persons employed by him or acting
on his behalf whether with or without the knowledge of the Contractor in relation to this or
any other Contract with the Employer.
62 DATE FALLING ON HOLIDAY
Where under the terms of the Contract any act is to be done or any period is to expire upon
a certain day and that day or that period fall on a day of rest or recognized holiday, the
Contract shall have effect as if the act were to be done or the period to expire upon the
working day following such day.
63 NOTICES
1

2

Unless otherwise expressly specified, any notice, consent, approval, certificate or
determination by any person for which provision is made in the Contract Documents shall
be in writing. Any such notice, consent, approval, certificate or determination to be given
or made by the Employer, the Contractor or the Engineer shall not be
unreasonably withheld or delayed.

3

Any notice, certificate or instruction to be given to the Contractor by the Engineer or the
Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at
the Contractor's principal place of business specified in the Contract or such other address
as the Contractor shall nominate in writing for that purpose, or by
4 delivering the same at the said address against an authorized signature certifying the
receipt.
5

Any notice to be given to the Employer under the terms of the Contract shall be sent by
post, cable, telex or facsimile at the Employer's address specified in the Contract, or by
delivering the same at the said address against an authorized signature certifying the
receipt.

6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by
post, cable, telex or facsimile at the Engineer's address specified in the Contract, or by
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delivering the same at the said address against an authorized signature certifying the
receipt.
64 LANGUAGE, WEIGHTS AND MEASURES
Except as may be otherwise specified in the Contract, English shall be used by the
Contractor in all written communications to the Employer or the Engineer with respect to
the services to be rendered and with respect to all documents procured or prepared by the
Contractor pertaining to the Works. The metric system of weights and measures shall be
used in all instances.
65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT
The Contractor shall maintain accurate and systematic records and accounts in respect of
the work performed under this Contract.
The Contractor shall furnish, compile or make available at all times to the UNDP any
records or information, oral or written, which the UNDP may reasonably request in respect
of the Works or the Contractor's performance thereof.
The Contractor shall allow the UNDP or its authorized agents to inspect and audit such
records or information upon reasonable notice.

66 FORCE MAJEURE
Force majeure as used herein means Acts of God, war (whether declared or not), invasion,
revolution, insurrection or other acts or events of a similar nature or force.
In the event of and as soon as possible after the occurrence of any cause constituting force
majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to
the Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or
in part, to perform its obligations and meet its responsibilities under this Contract. Subject
to acceptance by the UNDP of the existence of such force majeure, which acceptance shall
not be unreasonably withheld, the following provisions shall apply:
(a) The obligations and responsibilities of the Contractor under this Contract shall be
suspended to the extent of his inability to perform them and for as long as such inability
continues. During such suspension and in respect of work suspended, the Contractor shall
be reimbursed by the UNDP substantiated costs of maintenance of the Contractor's
equipment and of per diem of the Contractor's permanent personnel rendered idle by such
suspension;
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(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of
the force majeure submit a statement to the UNDP of estimated costs referred to in subparagraph (a) above during the period of suspension followed by a complete statement of
actual expenditures within thirty (30) days after the end of the
(c) suspension;
(d) The term of this Contract shall be extended for a period equal to the period of suspension
taking however into account any special condition which may cause the additional time for
completion of the Works to be different from the period of suspension;
(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force
majeure, to perform his obligations and meet his responsibilities under the Contract, the
UNDP shall have the right to terminate the Contract on the same terms and conditions as
provided for in Clause 68 of these General Conditions, except that the period of notice shall
be seven (7) days instead of fourteen (14) days, and
(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor
permanently unable to perform in case of any suspension period of more than ninety (90)
days.
67 SUSPENSION BY THE UNDP
The UNDP may by written notice to the Contractor suspend for a specified period, in whole
or in part, payments to the Contractor and/or the Contractor's obligation to continue to
perform the Works under this Contract, if in the UNDP' sole discretion:
(a) any conditions arise which interfere, or threaten to interfere with the successful execution
of the Works or the accomplishment of the purpose thereof, or
(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and
conditions of this Contract.
After suspension under sub-paragraph (a) above, the Contractor shall be entitled to
reimbursement by the UNDP of such costs as shall have been duly incurred in accordance
with this Contract prior to the commencement of the period of such suspension.
The term of this Contract may be extended by the UNDP for a period equal to any period of
suspension, taking into account any special conditions which may cause the additional time
for completion of the Works to be different from the period of suspension.
68 TERMINATION BY THE UNDP
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The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this
Contract for cause or convenience in the interest of the UNDP upon not less than fourteen
(14) days written notice to the Contractor.
Upon termination of this Contract:
(a) The Contractor shall take immediate steps to terminate his performance of the Contract in
a prompt and orderly manner and to reduce losses and to keep further expenditures to a
minimum, and
(b) The Contractor shall be entitled (unless such termination has been occasioned by the
Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily
completed and for the materials and equipment properly delivered to the Site as of the
date of termination for incorporation to the Works, plus substantiated costs resulting from
commitments entered into prior to the date of termination as well as any reasonable
substantiated direct costs incurred by the Contractor as a result of the termination, but
shall not be entitled to receive any other or further payment or damages.
69 TERMINATION BY THE CONTRACTOR
In the case of any alleged breach by the UNDP of the Contract or in any other situation
which the Contractor reasonably considers to entitle him to terminate his performance of
the Contract, the Contractor shall promptly give written notice to the UNDP detailing the
nature and the circumstances of the breach or other situation. Upon acknowledgement in
writing by the UNDP of the existence of such breach and the UNDP' inability to remedy it,
or upon failure of the UNDP to respond to such notice within twenty (20) days of receipt
thereof, the Contractor shall be entitled to terminate this Contract by giving 30 days
written notice thereof. In the event of disagreement between the Parties as to the
existence of such breach or other situation referred to above, the matter shall be resolved
in accordance with Clause 71 of these General Conditions.
Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of
Clause 68 hereof shall apply.
70 RIGHTS AND REMEDIES OF THE UNDP
Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver
of any other rights or remedies of the UNDP.
The UNDP shall not be liable for any consequences of, or claim based upon, any act or
omission on the part of the Government.
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71 SETTLEMENT OF DISPUTES
In the case of any claim, controversy or dispute arising out of, or in connection with this
Contract or any breach thereof, the following procedure for resolution of such claim,
controversy or dispute shall apply.
1

Notification
The aggrieved party shall immediately notify the other party in writing of the nature of the
alleged claim, controversy or dispute, not later than seven (7) days from awareness of the
existence thereof.

2

Consultation
On receipt of the notification provided above, the representatives of the Parties shall start
consultations with a view to reaching an amicable resolution of the claim, controversy or
dispute without causing interruption of the Works.

3

Conciliation
Where the representatives of the Parties are unable to reach such an amicable settlement,
either party may request the submission of the matter to conciliation in accordance with
the UNCITRAL Rules of Conciliation then obtaining.

4 Arbitration
Any claim, controversy or dispute which is not settled as provided under clauses 71.1
through 3 above shall be referred to arbitration in accordance with the UNCITRAL
Arbitration Rules then obtaining. The Parties shall be bound by the arbitration award
rendered in accordance with such arbitration as the final adjudication of any such
controversy or claim.
72 PRIVILEGES AND IMMUNITIES
Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and
immunities of the United Nations of which the UNDP is an integral part.
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